May 27, 2025

Town of Lake Park
535 Park Avenue
Lake Park, Florida

RE: 10" Street Green Infrastructure Improvements
Preliminary Cost Estimate for
Engineering & Design Services for Permitted & Construction Ready Project Plans

Town of Lake Park
Public Works Department,

The following is a preliminary cost proposal for the work tasks associated with providing Engineering and
Design of services for the provision of 100% Engineering and Design permitted and construction ready
project plans and specifications for the 10™" Street Green Infrastructure project.

The cost proposal is based on the preliminary conceptual design plans for the 10™" Street project and the
scope of work narrative provided in the draft RFP procurement documents. Below is an itemization of the
proposed task work items.

ENGINEERING AND DESIGN SCOPE OF SERVICES:

Task 1.0: General Management

The Engineer shall serve as the point of contact for the Town and manage the day-to-day engineering tasks
associated with this scope of services. The project engineer will prepare a schedule for all engineering tasks
in the scope and provide progress updates.

The project engineer shall attend all meeting (either in-person of virtually) and coordinate with other
agencies as necessary to move the project forward towards completion.

Task 2.0 Discovery, Data Collection and Records Research
2.1 Coordination of Field Topographic Survey and Data Collection
2.2 Collection of Sub-Surface Utilities and Engineering Data
2.3 Coordination of Geotechnical Sampling and Data

2.4 Coordination of Geotechnical Data



Task 3.0 Engineering Design 30%, 90%, 100% Documents
3.1 Detailed Design Plans, Profiles and Sections
3.2 Detailed Design of Civil including Paving, Drainage and Traffic layout
3.3 Detailed Structural Design
3.3 Detailed Design of Landscape and Irrigation
3.4 Detailed Design of Electrical Lighting
3.5 Development of Technical Specifications
3.6 Utility Coordination with Providers

3.7 Prepared Engineers Opinion of Cost

Task 4.0 Permitting

4.1 SFWMD Pre-Application Meeting

4.2 SFWMD Dewatering Permit Application

4.3 SFWMD Environmental Resource and Groundwater Use Permits

4.4 Respond to RAI’s from All Local, State and Federal Agencies
Task 5.0 Preconstruction Report

5.1 Provide RFI Support during Bidding

5.2 Attend Pre-Bid Conference and Provide Addenda

5.3 Review Bid Submission and Provide Written Recommendations

Task 6.0 Public Information and Community Outreach
6.1 Coordination and Management of Public Information and Outreach Efforts
6.2 Initial Public Outreach and Project Planning

6.3 Assist with Public Meeting(s)

Deliverables: Days from NTP
Technical Memorandum Day 75
90% Submittal Day 210
Permit Applications Day 260

100% Design Submittal Day 300




Estimated Fee Breakdown: Project Manager / Senior Engineer / CADD Tech
Design Technician / Administrative Assistant/ Sub-Consultants

Task 1.0 General Management S 85,000.00
Task 2.0 Discovery, Data Collection and Records Research S 90,000.00
Task 3.0 Engineering Design $ 185,000.00
Task 4.0 Permitting S 40,000.00
Task 5.0 Preconstruction Report S 10,000.00
Task 6.0 Public Information and Community Outreach S 15,000.00
Total Estimated Fee: $425,000.00
Labor Classification Hourly # of Total Consultant
Rate Hours Labor Services
Vice President $250.00 40 $12,500.00
Principle Engineer $230.00 250 $57,500.00
Senior Project Engineer $200.00 430 $ 86,000.00
Engineer Il $150.00 420 $ 63,000.00
Engineer EIT $100.00 121 $12,100.00
CAD Tech 1l $120.00 200 $ 24,000.00
Construction Manager $120.00 120 $ 14,400.00
Senior Inspector $110.00 250 $27,500.00
Administration Support S 80.00 100 S 8,000.00
Survey $ 30,000.00
Geotech Services $ 27,000.00
SUE Engineering $ 15,000.00
Landscaping & Irrigation $ 28,000.00
Street Lighting $ 20,000.00

$ 305,000.00 $120,000.00



