
 
Prepared By: 

TOWN OF LAKE PARK 
PROFESSIONAL CONSULTING SERVICES 

RFQ NO. 103-2015 
JUNE 19, 2015 



 
 
 TOC-1 

Table of Contents 

 
Section 1: Firm Introduction and Qualif ications  

Section 2: Project Team  

Section 3: Response to RFQ Questions  

Appendix A:  Project Team Resumes  

Appendix B:  Firm Profi les and Relevant Project Experience  

 

 

 



The Forum III | 1655 Palm Beach Lakes Blvd, Suite 712 | West Palm Beach, FL 33401 
T 561 689 9500 | F 561 689 8080 
www.mcleodmccarthy.com 

Section 1 

Introduction and Qualifications 
 
David Hunt  
Public Works Director  
Town of Lake Park  
650 Old Dixie Highway  
Lake Park, FL 33403 
 

RE: Town of Lake Park Professional Consulting Services; RFP No. 103-2015 

 

Dear Mr. Hunt: 

McLeod, McCarthy and Associates (MMA) is pleased to submit our comprehensive presentation of 

qualifications for the Town of Lake Park Professional Consulting Services. Per your request, you will find 

seven (7) hard copies and one (1) electronic copy in CD format of the requested information for your 

consideration.  

Introduction and Location  

MMA is headquartered in West Palm Beach, Florida just minutes away from the Town of Lake Park. MMA 

is a local, certified small business enterprise (SBE). We are led by two professional engineers, Tom 

McCarthy, P.E. and Todd McLeod, P.E. The company was created in early 2014 by the merger of Clark 

and McCarthy Engineers and One Evergreen, however our roots date to 1997 when Mr. McCarthy 

founded Tom McCarthy Consulting Engineer, Inc. Together, Tom and Todd have over 60 years of civil 

engineering experience, primarily in the Palm Beach County area. We have a wide expertise which 

includes site development, plan review, stormwater calculations, stormwater design, stormwater 

inspections, and infrastructure improvements. 

Although MMA has not previously contracted with the Town, we have experience with private engineering 

projects within the Town limits and have provided municipal engineering consulting services to a number 
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of Palm Beach County’s other municipalities and quasi-governmental entities including the Town of Juno 

Beach, the Town of Palm Beach, and the City of Lake Worth as well as Palm Beach State College, the 

South Florida Water Management District and the School District of Palm Beach County.  We understand 

that high-quality attractive redevelopment and infill are important to the Town, and our team is committed 

to helping Town staff guide capital projects to this goal. 

MMA’s work with municipalities has been both project specific and as an extension of staff on a continuing 

basis.  Our experience is broad, including development reviews and support to planning and zoning staff, 

support to the building departments and code enforcement, support to public works, support to the finance 

department, utility designs (water, wastewater, and stormwater), citizen involvement, utility formation, road 

design, Agency liaison and interfacing, and Council education. 

Town Engineer Experience 

Tom McCarthy, P.E. has served in public capacities as Assistant Palm Beach County Engineer and Town 

Engineering Consultant for The Town of Palm Beach as well as Town Engineer for the Town of Juno 

Beach from 1997 to 2002.  Some of his accomplishments during these periods included: 

 Redesign and rebuild of Mercury Circle and Mars Way (required extensive coordination with 

LRD/ENCON)  

 Plan reviews for new development submittals and permit applications   

 Redesign and reconstruction of Worth Avenue for the Town of Palm Beach 

 Rehabilitation of Palm Beach’s bulkheads and seawalls 

 Stormwater Pump Station rehabilitation and reconstruction 

Todd McLeod, P.E. has assisted with City Engineer services for the City of Lake Worth prior to founding 

his own firm.  Accomplishments included: 



Section 1 
 

 

 
 
  1-3 

 Leading the design, bidding and construction team for the reconstruction of the Latona Avenue 

CDBG streetscape project. 

 Working with our grant sub-consultant and County staff on ensuring proper use of CDBG funds. 

 Leading the design, bidding and construction team for the reconstruction of the South Golfview 

Road streetscape project and drainage rehabilitation project. 

 Communicating with and educating City staff on engineering and infrastructure needs and 

concerns 

 Reviewing development plans for vehicular/pedestrian accessibility, stormwater  compliance, and 

site/civil infrastructure issues 

 Permitting City facilities with many major regulatory agencies (FDOT, SFWMD, FDEP, and Palm 

Beach County) 

 Developing the City’s Standard Engineering Details & Criteria for roadway sections, curbing, 

signage, parking, pavement requirements, trenching, restoration, drainage, and sidewalks 

Todd is currently working with the School District of Palm Beach County to master plan and redevelop 

their Transportation Facilities throughout the County and has recently served as Engineer-of-Record for a 

number of other public facilities projects including: 

 Palm Beach County Fire Rescue Station #’s: 31, 72, 74 (Palm Beach County CID) 

 Delray Beach Fire Station #5 (City of Delray Beach) 

 Center Street Drainage Improvements (Palm Beach County Engineering & Public Works) 

 West Atlantic Plaza (Delray Beach CRA) 

 Coleman’s Landing (SFWMD) 

When selected, Todd will provide for all the Town’s engineering needs as requested and will manage our 

team of engineers for the Town’s benefit.  We believe the Town will benefit from the consistency and 
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efficiency of having ONE individual performing the Town’s engineering coordination.   In addition, our 

focus on ensuring that the experienced owners of our firm provide “hands-on” engineering service 

is aimed to maintain a higher quality of service to our clients while keeping fees 

reasonable and cost-effective.  Our specific firm experience as it relates to the 

services desired by the Town includes: 

 Municipal/Public roadway, street beautification, traffic calming, and drainage 

improvement projects for the City of Lake Worth, Palm Beach County, Town of 

Palm Beach, Town of Juno Beach, City of West Palm Beach, and the Lake 

Worth CRA 

 Stormwater Management studies for the City of Lake Worth and the School District of PBC 

 Public facilities projects such as Fire Rescue Stations (#31, 72, & 74), Chiller Plants, and Schools 

 Regulatory Permitting for roadways, drainage improvements, facilities, and environmental 

enhancements 

 Bidding Assistance and Value Engineering to deliver projects on-budget 

 Construction Administration to ensure projects are built correctly while disturbance to local 

residents is minimized 

 Meeting with Residents, Municipal Staff, and Elected Officials to review project elements and 

address concerns 

 Attendance of inter-governmental agency meetings to review common goals and issues 

Engineering Knowledge and Value  

There's a difference between experience and knowledge.  Experience is related to the amount of time you 

have performed a specific task. However, knowledge signals the professional respect granted individuals 

whose experience is dignified by continuously doing what's best for their clients in ways that support 

“Hands-on” engineering 
service maintains high 
quality service to our 
Clients while keeping fees 
cost-effective.  When you 
call MMA, you deal 
directly with Todd 
McLeod or Tom  
McCarthy  
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community goals.  MMA has relationships with and the respect of many of the key regulatory agency 

personnel and other local municipalities.  Those relationships benefit our clients by allowing efficient 

access, focused discussions, and dependable responses to questions and problems which have saved 

our clients thousands of dollars. 

We have all of the general software and hardware expected of any modern firm including the 

Microsoft Office Suite, Adobe Creative Suite, smart phones, etc.  In addition, we maintain 

licenses to all of the specialized engineering software necessary to complete capital 

projects for the Town, including AutoCAD v2016, ASAD, AutoTurn, and CASCADE. 

Many clients label us "Value-Added" when they consider our overhead cost versus 

our knowledge. 

Past Performance  

 MMA is fortunate to have enjoyed positive and productive relationships with our clients, both private and 

public.  We enjoy the sense of fulfillment and pride that come from contributing to the successes of our 

municipal clients.  Following is a brief summary of some of the positive feedback we have received. 

Copies of the full letters of recommendation can be found at the end of this section: 

“….Mr. McLeod has consistently demonstrated professionalism through his thorough engineering work 

and responsiveness.” – Joanne Keller, P.E., Director of Palm Beach County Land Development  

 
“Todd (McLeod) is very competent as a professional engineer and a pleasure to work with.  I recommend 

Todd McLeod and his SBE firm when seeking engineering consulting in the South Florida area.” – Jorge 

A. Jaramillo, P.E., Principal Engineer, South Florida Water Management District 

 

MMA has the 
knowledge and 
relationships 

that will benefit 
the Town 



Section 1 
 

 

 
 
  1-6 

“Todd McLeod provided civil engineering services for projects which I managed in my prior capacity as a 

Senior Project Administrator for the Palm Beach County School District.  In my current role as the City 

Engineer for the City of Riviera Beach I find him to be responsive and professional and would recommend 

his civil engineering consulting services. “– Terrence N. Bailey, P.E., Riviera Beach City Engineer 

Proven Process  

Our experience in working with other municipalities and quasi-governmental client has allowed us to 

understand the typical engineering project procedures and to develop a proven process for efficiently 

completing Capital Improvements projects. The Town can benefit from this knowledge and rest assured in 

the accuracy and efficiency of this proven process.  
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Staff Availability  

McLeod, McCarthy & Associates has a demonstrated record of providing responsive engineering services 

to each of our Clients. We are strategic when acquiring new Clients and committed to ensuring that our 

project staffing and firm capabilities keep pace with the demands and schedules of them.  Mr. McLeod and 

Mr. McCarthy merged their respective firms in early 2014 to enable the pooling of their staff and resources 

to better serve our Clients.  Although we are a small firm, we employ an experienced staff and feel that the 

benefits of having qualified knowledgeable engineers work directly on the Town’s projects cannot be 

overstated. Our firm is comprised of two Principal civil engineers, one Project Manager/Engineer, one 

CAD/Design Manager, one Construction Representative, and one Administrative/Financial Assistant.  Our 

current staffing is summarized in the following chart: 

 

Chart 1: Current Staff Availability 
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Administrative/Financial Staff
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Construction Representative (1)

CAD/Design Manager (1)
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Chart 2: Firm Composition 

As shown, we are immediately available to the Town. This level of service can only be found with a local 

small business. Company Principals will be handling the Town’s project and will be readily accessible to 

Town Staff.  

Commitment to Perform  

The Town of Lake Park needs a consultant that will partner with your staff and will act as a proactive 

extension of staff. McLeod McCarthy and Associates has a local, proven record of providing high quality 

engineering services and forming long term Client relationships. Having company Principals involved, with 

MMA and our select sub-consultants, means there will be no “revolving door” of staff. Our highly qualified 

team will be accessible to Town Staff at all times.  

MMA is committed to working with Staff and keeping the Town’s interest in the fore front. We are familiar 

with the type of work expected in this contract and are committed to completing each task on time and 

within budget. MMA is the best qualified firm to be the Town’s Consultant. We can offer an unparalleled 

depth of expertise with the lean efficiencies of a small local firm.  

33% 

16% 17% 

17% 

17% 

Firm Composition 

Principal Engineers

Project Manager/Engineer

CAD/Design Manager
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We appreciate the opportunity to present our qualifications to the Town of Lake Park for consideration and 

look forward to working with the Town. Please contact us if additional information is required.  

 

 

Sincerely,  

 

Todd McLeod, P.E., LEED AP     Tom McCarthy, P.E. 
President      Vice President 
Office: 561.689.9500, Cell: 561.676.6208   Office: 561.689.9500, Cell: 561.309.4931 
Email: todd@mcleodmccarthy.com     Email: tom@mcleodmccarthy.com  
  

mailto:todd@mcleodmccarthy.com
mailto:tom@mcleodmccarthy.com
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Section 2 

Project Team 
 

MMA is a local, certified small business enterprise (SBE) and we have specifically chosen other local, 

small businesses as partners. We have assembled a team of highly qualified engineers, designers, and 

construction coordinators to provide the professional civil engineering consultant services.  A local civil 

engineering firm benefits the Town by providing direct access to company principals with significant 

experience while realizing the efficiencies in time and costs that are paramount to a small business. The 

following organizational chart outlines our team and sub consultant responsibilities.  

 

          

            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
             

 

Engineering Contact 
Tom McCarthy, P.E. 

McLeod, McCarthy & Associates 

Primary Contact 
Todd N. McLeod, P.E., LEED-AP 
McLeod, McCarthy & Associates 

Traffic Engineer 
Andrea Troutman, P.E. 

Pinder Troutman Consulting 

Landscape Contact 
Jon Schmidt, RLA 

Jon E. Schmidt & Associates 

Survey Contact 
David Lidberg, PSM 

Lidberg Land Surveying 

Construction Coordination 
Jim Snelgrove 

McLeod, McCarthy & Associates 

GIS Specialist  
James Barton, P.E. 

Florida Technical Consultants 

Planner 
Josh Nichols 

Jon E. Schmidt & Associates 

Landscape Design Manager 
Michelle Duchene 

Jon E. Schmidt & Associates 
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To assist Town staff with review and analysis of development and permit applications, MMA will utilize a 

small team of local sub-consultants to provide trustworthy guidance. 

Jon E. Schmidt & Associates (JESA) will assist with landscape and 

irrigation plan reviews, and Lidberg Land Surveying, Inc. (Lidberg) will 

assist with review of plats, easements, and other survey documents. 

Both JESA and Lidberg are the current Town sub-consultants. MMA 

maintained them as part of the team to retain the institutional 

knowledge of Town procedures. MMA is well versed in analyzing and 

evaluating vehicular and traffic issues for small local streets, however 

for more complex traffic analysis and impact reviews, we will consult with Pinder Troutman Consulting, 

Inc. Florida Technical Consultants is a specialty GIS firm with a wide breath of knowledge from digitizing 

infrastructure to training Town staff.  Our firms have worked hand-in-hand on many public and private 

projects throughout South Florida and we enjoy a history of shared project knowledge, efficiency, and 

responsiveness. A detailed approach of our subconsultants follows.  

Jon E. Schmidt and Associates (JESA) will provide the 

landscape architecture services. The firm is located in West 

Palm Beach, FL and Jon Schmidt, President, would be the 

primary point of contact. JESA is recognized for being a local 

leader in comprehensive land planning and landscape 

architecture services. In addition to their award winning 

landscape architecture, the firm’s experience includes assisting 

local municipalities with maintaining and updating their land use and zoning maps. Mr. Schmidt has a 

local presence and thorough knowledge of the Town of Lake Park, and currently serves as Landscape 

Architecture consultant. 

Our team is 
comprised of  ALL 

local, small 
business 

enterprises. 
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JESA will address the following specific services for the Town: 

• Landscape & Irrigation Plan Review 

• Land Planning support for Town Community Development staff 

• Graphic Design 

Lidberg Land Surveying, Inc. (Lidberg) will be 

responsible for all of the surveying services under 

this contract. The firm is located in Jupiter, FL and 

Mr. David Lidberg, Principal, will be the primary point of contact. Mr. Lindberg has an established 

reputation for providing an exceptional work product and quality service. Lidberg Land Surveying has 

served numerous private and public Clients and would be available to the Town for property and 

topographic survey reviews, plat reviews, and consulting regarding easement documents general survey 

questions.  

Lidberg will address the following specific services for the Town:  

• Boundary & Topographic Survey Review 

• Specific Purpose Survey Review 

• Plat Review 

• Easement & Other Survey Document Reviews 

Pinder Troutman Consulting, Inc. (PTC) will be 

responsible for the in-depth analysis of traffic studies, 

signalization issues, traffic impacts and other traffic-

related concerns.  PTC is a local firm, based in West 

Palm Beach, and has a history of providing knowledgeable traffic engineering analysis in our community 

for over 15 years.  Ms. Andrea Troutman, P.E. is a firm Principal and will serve as the primary point of 

contact for PTC. 
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PTC will address the following specific services for the Town: 

• Traffic Study Review 

• Traffic Impacts associated with new development 

• Attendance of Staff, P&Z Board, and Commission Meetings to present traffic analysis, answer 

questions, address concerns, and provide experienced technical feedback 

 

Florida Technical Consultants (FTC) will be responsible for all of the 

Town’s Geographic Information Systems (GIS). The founder, James 

Barton P.E. LEED AP has over 20 years of experience in engineering 

design and project management of water, sanitation and stormwater 

programs, including water resources, infrastructure rehabilitation and 

GIS implementation, environmental engineering, utilities and road construction .FTC is a local firm, based 

in Palm Beach County. Mr. James Barton, P.E. is the firm’s President and will serve as the primary point 

of contact for FTC.  

FTC will address the following specific services for the Town: 

• Utilize GIS to catalog underground utilities, street signs, street lighting, and tree inventory 

• Utilize GIS to integrate the Town’s infrastructure into a useable platform 

• Available to train staff on GIS software 

Each of our team members is aware of the demands on today’s municipal staff when striving to 

serve their communities and elected officials.  MMA and each of our sub-consultants have 

dedicated staff with the availability to meet Town schedules and development review timelines. 

Each firm has its entire professional staff practicing within the local office and is not dependent on outside 

personnel to deliver the services included in this contract.  Mr. McLeod, Mr. Schmidt, Mr. Lidberg, Ms. 

Troutman, and Mr. Barton are each a “hands-on” professional practicing their respective disciplines on a 
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daily basis while running their small firms.  Each has worked closely with the other team members on 

numerous public and private sector projects.  Having firm owners familiar with one another and in local 

control of their practices allows for seamless communication, trust, and responsiveness that is rarely 

available with larger regional or national firms.  We each have a vested interest in the growth, safety, 

attractiveness, and success of our local communities.  No one knows the challenges and opportunities 

available to Lake Park like the professionals living and working in our local area.  

Resumes for the project team can be found in Appendix A. Examples of similar projects and relevant 

experience for MMA and team members can be found in Appendix B.  
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Section 3 

Response to RFQ Questions 
 

This Section will directly address the questions provided by the Town in their June 10, 2015 Shortlist 

Engineering Firms letter.  

Question 1: Provide your firm's understanding of the site plan review process as it specifically relates to 

the fields of civil engineering, traffic engineering, National Pollution Discharge Elimination System 

(NPDES) site plan requirements, surveying, and landscape architecture (substantial review) and 

electrical engineering (for secondary review purposes). 

Response 1: Following receipt of application packages, MMA will perform a general review of the 

materials and prepare a list of received documents prior to distributing the packages to the 

appropriate team members.  We will contact the Town staff to obtain the background information 

on the project and discuss any potential items of note or concern. 

Traffic statements, studies, and analyses will be reviewed by Pinder Troutman Consulting (PTC) 

for conformance with Level of Service (LOS) requirements and possible impacts on adjacent 

properties.  PTC will prepare a memorandum summarizing their findings and any potential 

deficiencies. 

Jon E. Schmidt & Associates (JESA) will review the landscape and irrigation plans for 

consistency with the Town’s Land Development Code and for the appropriateness of plant 

selection and placement.  JESA will prepare a memorandum summarizing their findings, 

recommendations, and potential deficiencies. “Marked-up” landscape and irrigation plans may be 
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provided on an as-needed basis. 

Lidberg Land Surveying (Lidberg) will review plats, surveys, and easement documents for 

conformance with the Florida Board of Professional Surveyors & Mappers Minimum Technical 

Standards and the Town’s Land Development Code.  Lidberg will prepare a memorandum 

summarizing any deficiencies and may provide “marked-up” documents on an as-needed basis. 

MMA will review engineering plans and calculations for conformance with regulatory criteria, the 

Town’s Land Development Code, and typical engineering standards of practice.  MMA will evaluate 

drainage impacts, vehicular access, pedestrian accessibility, NPDES impacts and other site/civil 

engineering infrastructure (excluding water & wastewater, as these items are reviewed by the 

Seacoast Utility Authority).  MMA will prepare a memorandum summarizing findings, requests for 

additional information, potential deficiencies, and recommended revisions.  “Marked-up” civil 

engineering and site plans may also be provided on an as-needed basis. 

It is MMA’s understanding that all site plan reviews must be completed and findings must be 

returned to the Town within one week.  Following MMA’s receipt of the traffic, landscape, survey, 

and civil memoranda, MMA will examine the documents, provide a quality control review prior to 

submitting them to the Town staff.  MMA and appropriate subconsultants will attend Town 

Planning & Zoning Board Meetings and Town Commission Meetings to answer staff and 

Commission questions regarding development project elements and provide recommendations. 

Following site plan approval for a development project, the MMA team will follow a similar process 

in reviewing construction documents associated with permit applications.  If a secondary review of 

electrical project elements is needed, MMA has utilized an electrical engineering subconsultant on 
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many public works projects in the past and we are comfortable managing their secondary review 

of electrical elements. 

Question 2: Availability/Workload:   Does your firm currently have long term projects that could take 

precedence over Town projects? Would your current staffing levels allow your firm to provide a rapid 

turnaround time for site plan reviews, including all trade reviews not done in-house? 

Response 2:  We do not currently have significant long-term project commitments which would 

conflict or take precedence over the Town’s projects.  The vast majority of MMA’s engineering 

projects are completed within 12 months as our focus is on local redevelopment and 

infrastructure improvement projects which do not typically have extended durations.  As such, 

we have the flexibility to manage the flow of smaller short-term projects in order to ensure that 

larger commitments to the Town of Lake Park could always take precedence.  Tom McCarthy and 

Todd McLeod believe in a “hands-on” approach to managing our respective projects so that 

should the Town have an urgent need for our consulting services, they can expect to speak 

directly to either of us regarding their needs or concerns without fear of being delegated to junior 

staff members. 

Question 3: Describe the delivery methods your firm uses or could use for pick-up/drop-off of packets 

and comments to Town staff when time is of the essence. 

Response 3: We rely on two primary systems for delivering and picking-up documents and 

packages depending on the nature of the items being conveyed.  If the situation calls for a simple 

pick-up or delivery of a package, we have a successful relationship with A Fast-Trac Courier, 

based in West Palm Beach, which typically couriers packages for us anywhere within Palm Beach 



  Section 3 
 

 
 
  3-4 

County in less than an hour for a nominal fee.  If conveying a package necessitates more than 

just simple transportation, our office manager, Phoebe Saffold, often assists us with such items 

as notarizing documents, obtaining signatures, assembling/distributing packages, conveying 

instructions, etc. 

Question 4: Describe your firm's approach in maintaining effective communication both internally and 

with municipal staff members; what are your expectations of the Town in order to maintain quality, two-

way communications? 

Response 5: Our desire to directly oversee our projects and stay in personal contact with our 

respective clients has led us to build a tight-knit collaborative firm where Todd and Tom are in 

frequent communication throughout each day regarding project management, design ideas, 

business issues, regulatory requirements, and overall goals. 

If we were to assist the Town on a capital project we would suggest a number of practices to 

maintain effective communication throughout the project.  We have found that most frustrations 

and delays during engineering projects are ultimately due to poor communication.  It is essential 

that the consultants understand the goals, both short and long-term, and budgetary constraints 

of a potential project.  It is also important that the consultants provide honest feedback to the 

client about the practicality of the project including both a realistic budget and schedule.  Once a 

scope , budget, and schedule are agreed-upon, it is essential that the consultants and client meet 

regularly throughout the design and permitting period to review progress, evaluate changes, and 

to review the budget and schedule.  A similar process is needed during the construction phase to 

ensure that the construction team is proactively looking at upcoming issues so that they do not 

delay a project.  Following is a typical sequence of coordination activities that MMA would 
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recommend to the Town for a capital improvement project.  It’s important to note that the 

following list is a summary of the major formal meetings associated with project development 

and that it is MMA’s expectation that we will stay in regular email, phone, and personal contact 

with Town staff throughout the design, permitting, and construction phases. 

Scoping Meeting: MMA will listen to the Town staff outline their ideas, goals, concerns, and 

constraints for a potential project.  MMA will give our honest feedback regarding the options for 

achieving the Town’s goals as well as anticipated cost range and timeline, based on our 

experience on similar projects.  MMA will then provide Meeting Minutes for meeting, documenting 

items discussed as well as items left open for future research and investigation.   

Pre-Design Meeting: Following completion of the scoping and contract approval process, MMA 

will facilitate a Pre-Design meeting with Town staff and appropriate subconsultants.  We listen to 

Town staff outline their expectations for deliverables and project details and will incorporate 

them into a formal task-oriented schedule.  
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50% (Schematic) Design Meeting: Following submittal and review of the 50% Design Plans 

(Schematic level)  MMA will facilitate a follow-up meeting to review comments, value engineering, 

budget implications, etc.  MMA will compile comments and meeting feedback into formal comment 

matrix which will be used to provide line-by-line responses during the subsequent 65% design 

submittal.  At this meeting, MMA will also provide an update on our initial outreach to affected 

public utility agencies (Seacoast Utility Authority) as well as private franchise utility providers 

(FPL, ATT, Comcast, etc.).  We have found that franchise utility relocations and coordination are a 

frequent cause of project construction delays and that early communication between the owner, 

consultants, contractors, and utility companies minimizes or eliminates most of these issues. 

65% Design Review: Following submittal and review of the 65% Design Plans, MMA will facilitate 

a second design review meeting to update comments, schedule, and budget status.  At this point 

in the design process, permit applications will be ready for review and signature and MMA will be 

the regulatory permitting process with the appropriate agencies having jurisdiction. At this point, 

MMA should have received information from all utility providers regarding their existing facilities 

which might be impacted by the project.  This information will be shared and discussed with 

Town staff and will be incorporated in the subsequent 95% design submittal. 

95% Design Review: Following submittal and review of the 95% Design Plans, MMA will facilitate 

a third design review meeting to update any remaining comments and provide a final budget. At 

this point most regulatory approval should be in-hand and the consultants will be making any 

final revisions requested by Town staff prior to issuing the plans for bidding. 

Pre-Bid Meeting: After the Town advertises the subject project for competitive bids, MMA will 

assist the Town with a Pre-Bid meeting to answer any questions from the bidders, provide value 
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engineering input, and address any Requests for Information (RFI) prior to the Town’s receipt of 

competitive bids. 

Pre-Construction Meeting:  Following award of a bid, MMA will assist the Town with conducting a 

Pre-Construction Meeting with the appropriate consultants and contractors to discuss schedule, 

permits, inspections, expectations, safety, maintenance of traffic, community notice/involvement, 

and closeout requirements.  MMA will provide the Town with a dedicated experienced field 

representative to be on-call to address inspections, phasing, and community issues. 

Following is a summary of best communication practices which we would recommend for 

development review: 

A “Kick-Off” conversation between Town staff and MMA regarding incoming development 

applications, case history, potential issues, and areas of special concern for the Town. 

A thorough comprehensive written package of site plan or permit  review comments from MMA 

and our team of consultants accompanied by a followup telephone conversation and/or meeting 

with staff to explain our analysis, finding, recommendations, and concerns. 

A pre-construction telephone conference and/or meeting between MMA and Town staff to ensure 

that all team members are aware of upcoming development construction projects in the Town 

and any potential concerns or community impacts. 
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Question 5: Describe your firm's knowledge of FEMA flood maps and your Geographic Information 

Systems (GIS) capabilities. 

Response 5: MMA regularly uses the Autodesk AutoCAD Map software to  manipulate and 

analyze GIS data such as georeferenced aerial photographs, Property Appraiser SHP files, flood 

data and topographic contours, and roadway SHP files from varies public agencies and 

repositories.  For more specialized or customized GIS applications we rely on the expertise of 

Florida Technical Consultants (FTC), our subconsultant firm which specializes in custom GIS 

applications for engineering and public works uses.  In the following response to Question #6, we 

provide a summary of FTC’s experience in writing custom GIS programs to address the individual 

needs of local municipalities. 

Question 6: Provide details of GIS programs you have created for clients for cataloging underground 

utilities, street sign, street light, and tree inventories, and NPDES maintenance records. 
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Response 6: The following table lists our team’s experience customized GIS applications: 

Cooper City 
Mr. Michael Bailey 
11791 SW 49th Street 
Cooper City, FL 33330 
(954) 434-5519 
mbailey@coopercityfl.org 
 

FTC converted the entire City CAD Atlas to GIS.  Systems 
included water, sewer and drainage.  CAD text data was used to 
populate geodatabases.  The systems were posted to ArcGIS 
Online and City field staff were trained in using Online to collect 
additional system information.   
10/10/2014 – present  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Town Palm Beach 
Mr. William Francis 
360 S. County Road 
Palm Beach, FL 33480 
(561) 838-5440 
WFrancis@ 
TownofPalmBeach.com 

 
FTC completed a pilot project converting the CAD Atlas to GIS.  
Systems included sewer and drainage.  CAD text data was used 
to populate geodatabases.  Geodatabases were built to create 
system profiles and perform sewer capacity analysis. 
3/24/2014 present 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

City of Boca Raton 
Utilities 
Ms. Talia Garcia 
4101 Glades Road 
Boca Raton FL 33431 
(561) 338-7307 

Mr. Barton provided GIS services to the City of Boca Raton 
Utilities converting Water and Sewer Data from CAD to GIS.  The 
data was migrated into the 10.2 Local Government Model 
Geodatabase.  Geometric networks were set up and run for valve 
isolation and capacity analysis.  FTC is presently migrating raw 
water and re-use water data.  These will require modifications to 
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TGarcia@ci.boca-
raton.fl.us 

the LGIM.  These changes will be presented to ESRI in order to 
update the LGIM to support these systems.   
1/1/2013 – present 
 

Street Sign 
City of Marathon 
 
 

Mapped and cataloged all street signs in City as part of roadway 
condition assessment.  Created GIS shapefile with points for sign 
including sign type and text.   
2005 

Street Sign 
Islamorada, Village of 
Islands 
 
 

Mapped and cataloged all street signs in City as part of roadway 
condition assessment.  Created GIS shapefile with points for sign 
including sign type and text. 
2003 

Street Lights 
 
 
 
 

It has been our experience that creating a GIS library for street 
lights is complicated by the fact there are several lights per pole or 
mast arm.  Creating the initial data is best done through Van 
based data collection.  The implementation process is similar to 
that outlined above for Street Signs. 
 

Tree Inventory 
City of Miami Gardens 
Tree Canopy 
 
 
 

The tree canopy of the entire City was mapped with polygons.  
Tree canopies can also be mapped through NAIP imagery, 
however it was not available at the time of this project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Tree Inventory 
Thousand Oaks HOA 
Riviera Beach 
 
 
 

All trees in the neighborhood were mapped as part of a permit to 
remove trees causing damage to infrastructure.   
 

City of West Palm 
Beach 
 
Stormwater Maintenance 
Tracking 
Implementation 

 
Created NPDES tracking geodatabase and posted GIS to ArcGIS 
Online with pulldowns for maintenance tracking.  The City has not 
yet implemented the database information which was created. 
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Pending 

 
Miami Gardens 
Asphalt Overlay Tracking  

 
Built asphalt overlay layers for City to track “no-build” roads and 
provide information to residents and contractors. 

 
Miami Gardens 
NPDES Maintenance 
Tracking 
 
 
 
 
 

 
Build NPDES Tracking for storm structure cleaning and major 
outfall inspection scheduling in order for the City to easily track 
and comply with their NPDES requirements. 
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Question 7: Describe your Quality Assurance/Quality Control protocols including oversight of sub-

consultants' work. 

Response 7: MMA expects a high level of service and professionalism from our subconsultant 

firms.  Deliverables are required from our consultants typically one week in advance of our 

submittal to the client in order for us to have sufficient time to review the documents for 

consistency, accuracy, and constructability.  Although MMA’s experience is broad, we also rely 

on contract professionals to evaluate documents for constructability and practicality prior to 

construction.  Jim Snelgrove, our Construction Coordinator, brings over 40 years of public works 

construction experience to our firm.  He has served as the Director of Construction Coordination 

and the Director of the Road & Bridge Division for the Palm Beach County Engineering & Public 

Works Department.  His experience is invaluable in reviewing construction documents prior to 

bidding or construction.  These reviews typically include site visits to review construction plans 

and specifications against the real world field conditions. 

Question 8: Describe how your firm would study, report, and provide engineering estimates for 

stormwater line remediation, right-of-way repairs (I.e., pavement, curb, gutter, and sidewalk elements), 

and landscaping renovations. 

Response 8: Historically, a substantial portion of our firm’s work has been with local property 

owners’ associations in evaluating and restoring their communities’ roadways, curbing, 

sidewalks, drainage culverts, lakes, bulkheads, landscaping, and recreational areas.  When 

evaluating these infrastructure and community elements, we typically recommend an upfront 

engineering analysis using visual field reviews, pavement corings (if appropriate), culvert 

videoing, and as-built record drawing reviews to understand the age, original design, and current 
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condition of the subject project elements.  This upfront review typically includes an Engineer’s 

Preliminary Opinion of Costs to give the client an “order-of-magnitude” understanding of the 

potential costs of the project.  These cost opinions are often prepared with help from local 

contractors and using information from recent similar MMA projects. 

We find that our private neighborhood clients are very similar to our public agency clients in their 

needs and concerns.  Both are looking for long-term quality solutions to enhance and preserve 

their community infrastructure, but are typically constrained by fixed community or departmental 

budgets.  Both are also very sensitive to the impact of construction projects on residents, local 

traffic, and pedestrian accessibility.  We have recently completed a wide variety of these types of 

projects which may prove relevant to the Town’s needs.  Examples include: 

Sea Oats Culvert Rehabilitation – MMA analyzed over 3,600 LF of deteriorating metal drainage 

culverts within the Sea Oats community in Juno Beach, Florida.  All preconstruction culverts 

videos were reviewed by MMA and ultimately a cured-in place pipe (CIPP) rehabilitation option 

was recommended to the community.  The CIPP process was similar in cost to replacement of 

the culverts, but did not require cutting and patching the existing roadways and most roadways 

remained completely open during the CIPP installation process. 

Street Improvements (Boca Springs, Sea Oats, Meridiana at Boca Pointe, etc.) – MMA has worked 

with many of the private local communities to evaluate the pavement and curbing within their 

roadways, provide preliminary budgeting and recommendations, design improvements, oversee 

bidding, and provide construction administration.  These projects typically include a visual 

review of the asphalt for areas of raveling, spalling, and cracking as well as potential baserock 

issues.  Plans are prepared detailing milling/resurfacing specifications, areas of baserock 
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replacement, curbing/gutter installation or replacement, and signage/striping improvements.  The 

bidding contractors and owner are typically provided with specification booklets and project 

quantities to ensure that all  bids are consistent and comparable. 

Admiral’s Cove Sight Distance Analysis – MMA has been the Engineer-of-Record for an ongoing 

multi-year effort to perform sight distance analyses for every street intersection with the 

Admiral’s Cove subdivision.  This includes a visual inspection of the intersection, selection of the 

appropriate sight distance criteria (i.e. Town of Jupiter, FDOT, or Palm Beach County) , and 

preparation of a drawing depicting the require lines-of-sight.  The Admiral’s Cove property 

managers then use these documents to relocate landscaping and other obstructions from the 

sight triangles and improve safety. 

Question 9: Detail your experience preparing Master Plans for roadway and stormwater improvements? 

Response 9: MMA has recently completed a stormwater master plan and long-term phased 

improvement plan for School District of Palm Beach County’s South Transportation Facility. The 

Plan provides for resolving long-standing drainage problems for the Transportation Facility and 

South Tech Charter School sites, expanding the bus maintenance and administrative facilities, 

improving site vehicle and pedestrian circulation, and separating the Facility from the adjacent 

South Tech Charter School campus. Following completion of the South Facility Master Plan, MMA 

is beginning long-range master planning for the West Central Transportation Facility in Royal 

Palm Beach, the West Transportation Facility in the Glades, and East Central Facility in Riviera 

Beach. 
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Specific Project Considerations Included: 

• Analysis of site flooding problems and required retrofit improvements 

• Conceptual Drainage Design to evaluate separating the South Tech and Bus Facility 

drainage systems 

• Long-Range planning and cost estimating for expanded bus parking and circulation 

• Planning and analysis of Maintenance Building expansion 

• Project phasing planning to allow the facility to stay in operation during construction 

• Pre-application meeting and coordination with the Lake Worth Drainage District 

• Coordination of survey consultant to obtain necessary topographic information and 

address potential property boundary (LWDD Chancery Case) issues 

• Review of site water/sewer record drawings to plan future buildings around existing 

utility infrastructure 

In addition, we have prepared and implemented an intermediate-term multi-year roadway and 

infrastructure rehabilitation master plan for the Lost Tree Village community.  This project 

took place over 8 years and included street rehabilitation, curb/gutter installation, pump 

station reconstruction, and drainage retrofits for the 350 acre residential community which 

included ultimately over 5 miles of roadway improvements. 
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Question 10: What is your experience providing services related to NPDES annual report preparation and 
auditing? 

 

Response 10: Our Engineers have experience working with other local municipalities in 

assembling National Pollutant Discharge Elimination System (NPDES) information for annual 

reporting.  The report elements we have typically been involved in reviewing and assembling 

include best management practices (BMP’s) related to reducing pollutant discharges.  Our typical 

BMP review has included such elements as mowing, street sweeping frequency, drainage 

structure sediment removal, construction site monitoring/reporting, dust management, and 

erosion control. 

Question 11: Does your firm have experience supporting a Stormwater Utility such as establishing and 

confirming ERU assessments, providing assistance with certification of the Non -Ad Valorem Tax Roll, 

and performing rate studies in support of system improvements? 

Response 11: Although MMA has not had the privilege to perform these specific project tasks, we 

are familiar with local municipal stormwater utility programs and have interacted with their ERU 

calculation methodology and billing practices.    

Question 12: What is your experience with the Seacoast Utility Authority? 

Response 12: MMA has completed many projects which are supplied by the Seacoast Utility 

Authority (SUA) water and wastewater systems.  We are fortunate to have a positive professional 

relationship with Jim Lance and John Callaghan of SUA and have worked with them and their 

field representatives to install new water and wastewater infrastructure, rehabilitate existing 

infrastructure, and implement creative solutions when working within tight project constraints. 



 

 

 

 

 

 

 

APPENDIX A 

 

PROJECT TEAM RESUMES 



 
Todd N. McLeod, P.E., LEED-AP 

 

  
 

EDUCATION 

BS Civil Engineering  
University of Florida 

2004 

Graduate Certificate, Urban & 
Regional Planning – Florida Atlantic 

University, 2008 
 

 

YEARS OF EXPERIENCE 

11 Years in Palm Beach County 

 

REGISTRATIONS 

Professional Engineer, Florida 69188 

LEED Accredited Professional 
 

AFFILIATIONS 

Florida Engineering Society 
 

American Society of 
 Civil Engineers (Past-President) 

 
City of West Palm Beach  

Planning Board 
 

South Florida Water Management 
District – Peer Review Committee 

 
    

AWARDS 

ASCE Civil Engineer of the 
Year, Palm Beach, 2012 

Young Engineer of the Year – FES 
Palm Beach, 2010 

Mr. McLeod is the President of McLeod, McCarthy & Associates, PA, managing 
private and public development and infrastructure improvement projects. Mr. 
McLeod received his Bachelor of Science in Civil Engineering from the University 
of Florida and a Graduate Certificate in Urban & Regional Planning from Florida 
Atlantic University.  He is a member of the South Florida Water Management 
District’s Regulatory Peer Review Committee, the City of West Palm Beach 
Planning Board, and has been the Engineer-of-Record for numerous projects 
throughout the state.  
 
President, McLeod, McCarthy & Associates, P.A.  January 
2014- Present 

 Effective January 1, 2014, the firms of Clark & McCarthy Engineers, P.A. 
and One Evergreen merged to become McLeod McCarthy & Associates, 
P.A. The firm is providing general civil engineering services to select 
private and public clients. 

 
Principal, One Evergreen, June 2011 – December 2013 

 Founder and Principal of development and civil engineering consulting 
firm with offices in Zephyrhills, FL and West Palm Beach, FL. 
Responsible for engineering project management, coordination of 
consulting work, and business development in South Florida. 

 
Project Manager, Civil Design, Inc., April 2006 – June 2011 

 Project Manager and engineer for small to mid-size civil engineering and 
land development projects in Palm Beach County and the Treasure Coast. 
Engineer-of-Record for numerous private and public engineering projects 
including the 136 acre Coleman’s Landing facility for the SFWMD.   

 
Project Engineer, Miller Legg, August 2004 – April 2006 

 Project Engineer for land development and roadway design projects in 
Palm Beach County.  Assisted licensed engineers with paving, grading, 
drainage, water, and sewer design, permitting, and construction 
administration. 

 
Relevant Project Experience  

 Center Street Drainage Improvements- Palm Beach County Engineering 
Services 

 South Golfview Road Street Improvements- City of Lake Worth 
 Latona Avenue Street Improvements- City of Lake Worth  
 FPL Command Center – FPL / NextEra 
 South Transportation Facility – School District of Palm Beach County 
 Lake Kissimmee Boat Ramp & Day Use Facility - SFWMD 

 



 
Tom McCarthy, P.E 

 

 

  

 

EDUCATION 
MS Business Administration 

Florida Atlantic University 
1984  

BS Civil Engineering 
University of Florida 

1958 

 

 

YEARS OF EXPERIENCE 
Engineering: 40+ years 

Town of Palm Beach  
Mock Roos  

Tom McCarthy Consulting 
Engineer  

Clark & McCarthy Engineers 
 

 

REGISTRATIONS 

Professional Engineer, 
Florida 6998 

Professional Surveyor/ 
Mapper, Florida (inactive as 

of Feb. 2003) 
 

AFFILIATIONS 
National Society of 

Professional Engineers 
 

Florida Engineering Society 
 

American Society of Civil 
Engineers 

 
Urban Land Institute 

 

 

Mr. McCarthy has been a consulting engineer for over 40 years. For 26 years he was a 
principal in a 60-person firm and was president of the firm for eight years. In 1997 he 
started his own company with emphasis on client relations and hands on design and 
management. The company has successfully completed a number of significant projects 
with a small highly experienced staff. It offers superior Knowledge, Experience and 
Value. 
 

Vice President, McLeod, McCarthy & Associates, P.A.  1/1/14- Present 
 Effective January 1, 2014 we merged the firms of Clark & McCarthy Engineers, 

P.A. and One Evergreen into McLeod, McCarthy & Associates, P.A. Mr. 
McCarthy was President of the firm for calendar year 2014.  He is currently Vice 
President. The firm is providing general civil engineering services to select 
private and public clients. 

   President, Clark & McCarthy Engineers, P.A.  2009 – 1/1/14 

 Sea Oats Home Owners Association, Inc. The HOA hired CMc to prepare 
contract documents for road improvements. During the design phase it was 
discovered that the entire storm drain system, composed of corrugated steel 
pipe, was distressed and had to be repaired prior to the road improvements. Our 
scope was expanded to include the storm sewer repairs. We selected cured in 
place lining for the repairs. We prepared contract documents, bid both the road 
improvements and the lining projects and provided construction phase services. 
Both projects were satisfactorily completed for a total cost of approximately 
$500,000.    

 Egger Residence Site/Civil Engineering. This home in Palm Beach was designed 
to meet Platinum Level LEEDS Certification. The Site/Civil design includes a 
3000 gallon underground cistern for irrigation purposes.   

 Islands of Jupiter Roadway Improvements. Inspected 1.8 miles of existing 
roadways, designed improvements and oversaw construction. 

 Cypress Lakes Roadway Improvements. Inspected 1.5 miles of existing roads, 
designed improvements and oversaw construction.  

 Seagull Cottage/Royal Poinciana Chapel. Prepared Site/Civil Construction 
Drawings and provided Construction Phase Services for Restoration and 
Additions to Seagull Cottage (a landmarked building) and Modifications to Royal 
Poinciana Chapel in the Town of Palm Beach 

President, Tom McCarthy Consulting Engineer, Inc.  1997 - 2009 

 Palm Beach State College. The College uses our services for review of civil 
construction drawings by others and on certain permitting issues.. 

 Juno Beach Town Engineer. Supplied municipal engineering services.  
 Jonathan’s Landing Roadway Improvements. Inspected approximately 5 miles of 



 
Tom McCarthy, P.E 

 

 

 

 
 

COMMUNITY AFFAIRS 
 

Councilor, Town of Jupiter, 
1988 – 2001 

  
 Past President, Palm Beach 

County League of Cities 
 

Village of North Palm Beach 
Contractor’s Board 

 
City of West Palm Beach 

Contractor’s Board 
 

Past President and current 
member, YMCA Board of 

Directors 
 

Past President and current 
member, Forum Club 

 
Member,   Economic Forum 

existing roads, designed improvements and refurbishment, and oversaw 
improvements of the entire road system. 

 Lost Tree Village. Prepared an infrastructure evaluation covering existing roads, 
drainage, water distribution system and sanitary sewer system. Developed a 
three-year road and drainage improvement program for approximately 6 miles of 
roads.  

 Ballantrae Planned Unit Development. Inspected approximately 6 miles of roads, 
sidewalks and associated drainage and developed a multiyear improvement 
program. 

 The Lawrence Group. Served as site/civil engineer on the Neiman Marcus Worth 
Avenue Palm Beach Store, Il Lugano and Bellaria condominiums, and dozens of 
private residential projects in the Town of Palm Beach..  

 SKA Architects. Provided the site/civil portion of construction drawings for 
approximately 50 private residences, primarily in the Town of Palm Beach 

 The Everglades Club Golf Course Reconstruction and Storm Sewer System.. 
Provided civil engineering services on the Golf Course Water Management 
System. 

 The Breakers Palm Beach, Inc. Supplied Civil Engineering on site 
improvements, including Golf Course Reconstruction, Stormwater Management 
System, Entrance Road Reconstruction, Construction of the A-4 Bypass 
Pumping Station. 

Mock Roos, Principal, President (8 years), Vice President and Senior Project Manager, 
1971 – 1997. Provided design and project management services for the following 
projects: 
 Quail Ridge, a 1,000-unit PUD golf course community 
 Harbour Ridge Golf and Yacht Club, a 700-unit PUD (DRI) 
 Vista Center, a 600-acre Planned Industrial Park (DRI) 
 Ballantrae Golf and Yacht Club, a 595-unit PUD 
 Addison Reserve, an 800-unit PUD golf course community. 

Town of Palm Beach, Town Engineer Consultant, 1978 – 1986 

Palm Beach County, Assistant County Engineer, 1961 – 1965 

Gainesville, Florida, Assistant City Engineer, 1958 –1961 

 



James L. Snelgrove 

  

 
 
 
 
 

  

 

 

YEARS OF EXPERIENCE 

Palm Beach County  

39 years 

Construction Inspection  

6 years 

 
 

 
 

 

 

Mr. Snelgrove has more than 40 years of engineering and survey related 
experience specializing in stormwater and roadway design and 
construction.    
 
 

Related Experience 

McLeod, McCarthy & Associates, P.A.  2014 - Present 
Various Projects. Performed construction inspections as required. 

 

Clark & McCarthy Engineers, P.A.  2009 - 2013 
Various Projects. Performed construction inspections as required. 
 

Tom McCarthy Consulting Engineer, Inc.  2004 - 2009 
Various Projects. Performed construction inspections as required. 
 

Snelgrove Inspections, Inc.  2004 - Present 
Various Projects. Performed construction inspections as required. 
 
 

Director, Palm Beach County Road and Bridge Division 1979 - 
2001, Managed a department with 210 employees. The department 
was responsible for the maintenance of 1200 miles of roadway, 250 
fixed bridges and 9 moveable bridges with an annual budget of over 
$12,000,000.  
 
Director, Palm Beach County Construction Coordination Division 
1973-1979, Responsible for all activities associated with the 
construction of roads, bridges, airports and parks. Duties included 
training staff, budgeting for projects, reviewing and approving plans, 
reviewing construction progress, administrating grants and funds from 
outside agencies, and regular updates to the County Engineer. 
 
Supervisor of Field Representatives, Palm Beach County 
Department of Engineering 1969 - 1973, Responsible for the 
supervision and training of field representatives as it relates to the 
construction observation and testing of road, bridge and building 
construction including safety practices. 
 
Engineering Field Representative, Palm Beach County of 
Engineering 1962-1969, Observed and tested roadway and bridge 
construction projects.  
 

 
 



 
 

Jon Schmidt, ASLA, LEED AP, President, Registered Landscape Architect 
 
 

Jon E. Schmidt and Associates 
Landscape Architecture and Site Planning 
 
 
 

 

PROFESSIONAL EXPERIENCE SUMMARY 
Jon E. Schmidt is an award winning Landscape Architect, registered in the 
State of Florida, a LEED AP certified professional and a member of the 
American Society of Landscape Architects and Palm Beach County 
Planning Congress.  He sits on the Palm Beach County DRO Oversight 
Committee, an ad hoc committee comprised of agents who assist staff in 
addressing code conflicts and making recommendations to the Zoning 
Review process in Palm Beach County. Jon Schmidt is committed to 
delivering the highest standards of design quality and professional services 
to his clients. 
 

RESPONSIBILITIES WITH JON E. SCHMIDT & ASSOCIATES, INC. 
Mr. Schmidt acts as lead consultant directing all planning aspects and 
strategic outlining, as well as implementation of site design on a wide variety 
of projects throughout South Florida.  These projects range from mixed use, 
industrial, and commercial to private clubs and equestrian facilities 
development projects. His experience includes all aspects of entitlement, 
such as due diligence, site analysis, detailed design, master planning and 
public representation.  Jon’s expertise in the land planning aspects resonate 
with an in depth review of long range comprehensive goals to indentify 
opportunities for compliance, as well as consistency with the Land 
Development Codes, which provides the additional framework, compliance 
and standards for implementation of the Comprehensive Plan; He conducts 
analysis to outline implementation of development opportunities with regard 
to Historic Preservation, transfer of development rights and design standards 
to implement a well balanced, economically viable project that sets standards 
for future developments to follow. 
 

PRIOR EXPERIENCE 
2000 - Present JON E. SCHMIDT & ASSOCIATES, INC. 
1996 - 1999 KILDAY & ASSOCIATES, INC. 
1994 - 1995 WARREN E. McCORMICK 
1992 - 1994 LAND DESIGN SOUTH 
 

PROFESSIONAL AFFILIATIONS  
Palm Beach Chamber of Commerce, Trustee 
South Florida Science Center and Aquarium, Trustee 
American Society of Landscape Architects (ASLA) 
Palm Beach County League of Cities 
City of West Palm Beach Historic Preservation, Vice Chair 1997 – 2002 
US Green Building Council 
Palm Beach County Planning Congress 
Palm Beach County DRO Oversight Committee 
Economic Forum of Palm Beach County  
1st United Bank Executive Committee, 2007 - Present 
Leadership West Palm Beach, Class of 2011 

 
 
Education Level: 
 

B.S. Landscape 
Architecture 
Ohio State University 
School of Engineering 
1992 
 
Certifications: 
 

State of Florida Reg. 
Landscape Architect 
Lic. No. LA0006308 
 
Certified LEED AP 
 
Years Experience: 
 

21 
 
Awards: 
 

FLASLA Honors Award 
for a Private Equestrian 
Residence located in 
Wellington, FL 2014 
 

Green Building of 
America Award for Safe 
and Secure Automated 
Self Storage Facility 2009 
 
Excellence in 
Construction Award from 
Associated Builders & 
Contractors Florida East 
Coast Chapter, 2006 
 
The Delray Beach Site 
Plan Review and 
Appearance Board 
(SPRAB) for New 
Industrial Mixed 
Development, 2004 
 
AIA Excellence in Design 
Award for International 
Polo Club of Palm 
Beaches, 2002 
 
ASLA Merit Award for 
Chadwick Arboretum, 
1991 



Jon E. Schmidt, ASLA, LEED AP 
 
  

 
Palm Beach County Fire Stations No. 44, 32, 22 & 73. Landscape Design 

Concepts, Landscape Plans and Irrigation Plans, Construction Documents 
for facilities located throughout Palm Beach County. 

 
Palm Beach County Tax Collector’s Office, Landscape Design for the 

Entry Features, as well as the Utilities Screening for this Palm Beach 
County project located in Lake Worth, FL 

 
City of Sebastian Municipal Complex, Landscape Design, Pedestrian and 

Lighting Layout, Hardscape Design and Site Furnishings Palette for City 
Hall, Police Station EOC Expansion and Municipal Complex in the City of 
Sebastian, FL. 

 
Town of Haverhill Plan Review, Planner for Town of Haverhill providing 

review of proposed projects as directed by Town Staff, Preparation of Town 
of Haverhill Code Language; Preparation of Plan Review Comments, 
Certification Letters and Staff Reports in relation to the Town of Haverhill 
Code and Ordinances., Attendance at Town Code & Ordinance Hearings, 
Workshops and Public Hearings. 

 
Town of Haverhill Capital Improvements Update, Analysis of the level of 

service standards and the 5- and 10-year schedule of improvements while 
addressing the budgetary constraints of the Town; Prepare and submit the 
annual update to the Town Capital Improvements Element of their 
Comprehensive Plan as required by Florida State Statute. 

 
Town of Haverhill Belvedere Road, Planner providing services related to 

the Town’s opposition of the widening of Belvedere Road from 4 lanes to 6 
lanes within the Town’s boundaries; Public Representation of the Town of 
Haverhill as they continue their opposition through a formal request to the 
Board of County Commissioners to initiate the reduction. 

 
Town of Lake Park Plan Review, As the Town’s Planner we reviewed site 

and landscape plans, as well as lighting plans, for numerous projects for 
adherence to the Town’s Code of Ordinances related to Comprehensive 
Land Use Change, Re-Zoning and Site Plan approvals. 

 
Westgate/Belvedere Homes CRA, As the Planner providing Planning and 

Property Development Services to the CRA, services include site planning, 
design, the preparation of construction documents, assistance to the CRA 
staff regarding bidding, permitting, and construction administration services 
for various projects intended to implement the Westgate/Belvedere Homes 
Community Redevelopment Plan 

 
City of Delray Beach Plan Review, Review of Site Plans and Landscape 

Plans for adherence to the City’s Code of Ordinances as requested by 
Planning & Zoning Staff at the City of Delray Beach, FL. 

 
Village of Wellington Plan Review, Review of Site Plans and Landscape 

Plans as part of the development review committee on a continuing contract 
basis, Village of Wellington, FL. 
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Jon E. Schmidt, ASLA, LEED AP 
 
  

Village of North Palm Beach, Code Sections 45.2 (Definitions) and 45.38 
(Light Industrial District), Providing assistance to Village of North Palm 
Beach Planning Division with Light Industrial Code Language which was 
recommended by Planning Commission for adoption in May, 2011. 

 
Palm Tran Public Transportation, Landscape Design for parking lot buffer 

that depicts current location of plant material, as well as the proposed 
landscape material for this Palm Beach County project located in West 
Palm Beach, FL 

 
Florida Power & Light Riviera Beach Energy Plant, Final Site Plan 

Approval Applications for new 24,000 square foot gas compressor station 
as well as Site Plan and Landscape Plans for this project located in the City 
of Riviera Beach, FL. 

 
Florida Power & Light’s West County Energy Center (WCEC) Provided 

services relating to Development Order Amendment Application Approval, 
as well as the Concurrency and Final Site Plan Approvals through Palm 
Beach County for a 20,000 square feet Administrative Support space 
expansion of the WCEC. 

 
Florida Power & Light Martin Lateral Pipeline, Landscape Buffer and Cross 

Sections, as well as Color Aerial Graphics for the purpose of engaging local 
officials for approval of a proposed pipeline route located at Caloosa and 
Belline Hwy in West Palm Beach, FL 

 
Palm Beach County, Glades Airport, Landscape Plan design for General 

Contractor to obtain Building Permits for this private hanger located in 
Pahokee, FL 

 
North County Airport, Pegasus Terminal, Final Site Plan Approval, Site 

Plan and Alternative Landscape Betterment Plan design for a 17,200 
square foot private hanger on property owned by the Palm Beach County 
Department of Airports to build and operate an aircraft management facility 
at the North County Airport located in Lake Worth, FL. 

 
South Florida Science Museum Expansion, Provided for Due Diligence 

purposes, as well as Site Plan Approval and public representation, 
Preparation of Site Plan and Landscape Plans and acted as Client 
Representative for expansion and remodel that includes a new entrance 
lobby, aquarium space, exhibit areas, classroom/lab and building support 
areas, as well as restrooms, café, gift shop and ticking area on the existing 
site located in the City of West Palm Beach, FL. 

 
Florida Public Utilities, Preparation of Application for Site and Development 

Plan Approval, as well as Special Exception Application for the Service/Gas 
Station use and Light Industrial use (Warehouse) and Variance Application 
to allow overnight parking of vehicles outdoors, Landscape and Irrigation 
Plans for this Public Utility and Future Service Station located within the 
Village of Palm Springs 
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Andrea M. Troutman, P. E.  President 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REGISTRATION: 

 

Professional Engineer: 

State of Florida #45409 

 

EDUCATION: 

 

Bachelor of Science 

Civil Engineering: 

University of Miami / 1987 

 

AFFILIATIONS: 

 

 Institute of 

Transportation 

Engineers 

 Florida Engineering 

Society 

 Palm Beach County 

Planning Congress 

 

TOTAL YEARS OF 

EXPERIENCE:  28 

 

 

 

 

 

 

PTC 

Transportation 

Consultants 

 

2005 Vista Parkway 

Suite 111 

West Palm Beach, FL 

33411 

Phone (561) 296-9698 

Fax (561) 684-6336 

www.pindertroutman.com 

WORK EXPERIENCE 

 

Ms. Troutman is responsible for the daily management of the office, including 

all financial aspects, completing proposals, bids and overseeing staff.  In addition 

to office management, Ms. Troutman is responsible for traffic engineering and 

transportation planning analysis for both private and public sector projects 

including the technical analysis, report preparation and presentation at agency 

review meetings.  Ms. Troutman has extensive experience with various 

computer programs including FSUTMS, Highway Capacity Software and FDOT 

LOS software including ART-PLAN. 

 

REPRESENTATIVE PROJECTS 

 

Corridor Studies 

Ms. Troutman has completed numerous corridor analyses throughout Palm 

Beach County.  These studies include traffic projections and analyses for 

CRALLS designations and Corridor Master Plans including most recently SR 7 

and Belvedere Road.  PTC was also selected by Palm Beach County to complete 

the Boynton Beach Corridor Master Plan.  Other studies include the analysis of 

the extension of Australian Avenue north of Blue Heron Boulevard.  Long range 

modeling was undertaken to determine the impacts of the extension. 

 

Wellington Review 

PTC is the general consultant for Wellington, responsible for reviewing traffic 

concurrency statements for compliance with Wellington’s comprehensive plan 

and concurrency regulations.  The firm also advises Wellington on other 

transportation issues regarding circulation, access and traffic calming.  The 

transportation impacts of Wellington’s EAR were completed by PTC.  Ms. 

Troutman is the firm’s representative to Wellington. 

 

Palm Beach County Continuing Services 

PTC has been a sub-consultant for Palm Beach County’s Facilities and Property 

Real Estate Management Divisions for over eight years, addressing traffic 

engineering and transportation planning issues.  Ms. Troutman has completed 

numerous due diligence traffic analyses for property acquisition and 

development for libraries, jails, parks, sheriff’s substations and fire stations.  The 

completion of transportation analyses for the DRI submittal land use 

amendments and concurrency for the Scripps site at Mecca were included in 

this contract. 

 

Traffic Impact Studies 

Ms. Troutman has completed numerous concurrency traffic studies in Palm 

Beach, Martin and St. Lucie Counties.  These analyses include determination of 

impacts and capacity analyses of roadways and intersections within each 

project’s study area.  Roadway and intersection improvements, mitigation 

strategies and proportionate share calculations were often included to address 

any level of service deficiencies. 

 

PROFESSIONAL HISTORY 

 

Ms. Troutman has 28 years of traffic and transportation engineering experience.  

Before founding Pinder Troutman Consulting, Inc. in 1998, she worked for 

nearly ten years on projects throughout South Florida for another consulting 

firm.  Her experience included the preparation of signing and marking plans 

and signalization plans for several projects.  She performed technical analyses 

for traffic impact studies including intersection and roadway link capacity 

analyses, as well as traffic modeling. 



Rebecca J. Mulcahy, P. E.  Vice President 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REGISTRATION: 

 

Professional Engineer: 

State of Florida #42570 

 

EDUCATION: 

 

Bachelor of Science 
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Rolla / 1985 
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2005 Vista Parkway 

Suite 111 

West Palm Beach, FL 

33411 

Phone (561) 296-9698 

Fax (561) 684-6336 

www.pindertroutman.com 

WORK EXPERIENCE 

 

Ms. Mulcahy is responsible for traffic engineering and transportation planning 

analysis for both private and public sector projects including the technical 

analysis, report preparation and presentation at agency review meetings.  Ms. 

Mulcahy has an extensive background in traffic signal warrant studies, traffic 

signal design, signal timing, and traffic operations.  She has experience in 

various computer programs including Highway Capacity Software, Synchro, 

and FDOT LOS software, including ART-PLAN and HIGHPLAN. 

 

REPRESENTATIVE PROJECTS 

 

Traffic Impact Studies 

Ms. Mulcahy has completed numerous traffic studies in Palm Beach, Martin, 

St. Lucie and Indian River Counties.  As part of a few traffic impact studies, Ms. 

Mulcahy has developed site circulation and traffic operations plans for project 

events.  Among these are schools, churches and theaters.  Ms. Mulcahy also 

conducted a comprehensive areawide study of the future buildout conditions 

of the Town of Jupiter.  The analysis included determination of impacts on 

roadways and intersections and development of mitigation alternatives. 

 

City of Palm Beach Gardens Review 

PTC is the general consultant for the City of Palm Beach Gardens, responsible 

for reviewing traffic concurrency statements for compliance with the City of 

Palm Beach Gardens’ concurrency regulations.  Ms. Mulcahy has reviewed 

traffic studies for private development projects, such as daycare facilities and a 

charter school, which included traffic concurrency, traffic circulation, and 

access. 
 

School Traffic Studies 

Ms. Mulcahy has completed numerous concurrency traffic impact studies for 

new and expanded public schools and private schools.  The majority of these 

projects were for the Palm Beach County School District.  As part of these 

studies, Ms. Mulcahy developed site circulation plans for vehicular traffic, 

including buses, staff and parents.  Traffic operation issues at school driveways 

were also addressed.  One traffic study, the new Suncoast High School, also 

included an areawide traffic study of the three schools located within close 

proximity. 

 

Traffic Signal Warrant Studies 

Ms. Mulcahy has conducted and reviewed hundreds of signal warrant studies 

within Palm Beach County involving State, County and local roads.  

Prioritization lists were developed on a yearly basis for all studies performed.  

Currently, she conducts signal warrant analyses for private developments and 

public agencies. 

 

 

PROFESSIONAL HISTORY 

 

Ms. Mulcahy has 30 years of traffic and civil engineering experience.  She has 

been with Pinder Troutman Consulting, Inc. for thirteen years.  Prior to that, 

Ms. Mulcahy worked for Palm Beach County for over nine years as the 

County’s Traffic Signal Engineer.  She also worked for another consulting 

engineering firm involved with roadway design, signing and pavement marking 

plans, transportation planning and site planning.  Ms. Mulcahy also has 

experience working for a public utility company in Illinois. 



Education

Bachelor of Science, Civil Engineering, Queens University 
(Canada), 1990

Registration

Professional Engineer, Florida, 59257, 2003

Professional Affiliations

American Society of Civil Engineers
American Water Works Association
Florida Engineering Society
Urban and Regional Information Systems Association 
(URISA)

Certifications

ESRI Authorized Trainer
LEED Accredited Professional

Mr. Barton has over 20 years of engineering experience 
both internationally and domestically. The main focus of 
his international experience includes engineering design 
and project management of water and sanitation programs, 
including water resources, infrastructure rehabilitation and 
GIS implementation.  His domestic experience includes 
environmental engineering, utilities and road construction. 
Mr. Barton routinely integrates GIS technology with 
engineering.  He is working with ESRI developing software 
tools to assist in detail design and is experience with 
implementing GIS/GPS for construction field inspection. 
He is currently studying towards a Certificate in Integrated 
Watershed Management and a Certificate in Visual Planning 
(GIS Technology).

He has been using GIS in engineering since 1999 and 
became an ESRI Authorized Trainer in 2003. Since then, 
he has provided training to over 75 students in various 
organizations and disciplines. His specialty is training for 
people specializing in utilities, public works and engineering, 
but he has also trained fire, police and city administration. 
He started using GIS in his day-to-day activities for simple 
outputs such as construction maps for contractors and 
public information campaigns. This led to using GIS for 
permit maps, analysis and project planning for proposals 
and finally design projects. In 2004, he started working 
with ESRI developing GIS tools that could be used for 
detailed design and transferring data out of and into the 
CAD environment. These tools have been presented at 
numerous conferences and user group meetings.

One of the latest developments is linking design tools with 
existing LIDAR data. This allows for conceptual design with 
real elevations without the survey, taking survey out of the 
critical path of project planning.

Training
 – Chen and Associates, 2004, 2005
 – Islamorada, Village of Islands, 2005
 – City of Sunrise, 2006
 – City of Marathon, 2006, 2009
 – Monroe County Property Appraisers Office, 2006
 – Wantman Group, 2007
 – Florida Keys Aqueduct Authority, 2007
 – City of Dania Beach, 2007
 – City of Miami Gardens, 2009
 – Coral Springs Utilities 2011

Mr. Barton also founded the Florida Utility User Group, 
which works on integrating GIS technology into engineering. 
The group currently has over 300 members.



The following is a list of all presentations Mr. Barton has given: 

Presentation Organization Location Date

Use of GIS in Construction Mgmt. GIS Expo West Palm Beach October 2005

Data Design Tools SERUG Jacksonville April 2006

GIS in Engineering ESRI UC San Diego August 2006

GIS in Engineering URISA Vancouver September 2006

GIS in Engineering GIS Forum West Palm Beach July 2006

GIS in Engineering Broward GIS User 
Group Broward County October 2006

Capacity Analysis for W/W Systems SERUG Utilities June 2006

GIS in Engineering FDOT Engineering Broward May 2006

GIS in Engineering SEFLUC Broward November 2006

Capacity Analysis for W/W Systems GIS Expo West Palm Beach October 2006

GIS in Engineering APWA Doral January 2007

GIS in Engineering GAURISA Atlanta February 2007

GIS in Engineering ESRI UC Survey 
Summit July 2007

GIS in Engineering ASCE State 
Conference August 2007

GIS for Public Works APWA July 2013

GIS for Public Works FES webinar July 2013

GIS for Public Works SWANA July 2013

GIS for Transportation ITE Broward April 17 2009

GIS for TMDL APWA Orlando May 4 2010

GIS for Geotech Private West Palm Beach 2011

GIS for Planners APA Town Palm Beach Sept 7 2011

GIS for TMDL FSA Sanibel April 28 2011

FUUG SF Expo PBC October 2011

GIS for PW APWA PBC LW 2012

FUUG SF Expo PBC October 2012

GIS for PW APWA PBC Boca 2013

GIS for Utilitites FES Orlando 2013



Presentation Organization Location Date

GIS for Solid Waste SWANA Sarasota July 19 2013

FUUG SF Expo PBC October 2013

GIS for PW APWA State Fort Lauderdale 2014

GIS for Eng ASCE PBC PBC 2014

FUUG SF Expo PBC
October

2014



David C. Lidberg, P.S.M.
President

Professional Employment History

1982 to Present – Lidberg Land Surveying, Inc.
Responsible for all areas of corporate management, marketing and client development associated with the
daily operations of a mid-size land surveying firm.  In this capacity, Mr. Lidberg has proven technical
expertise in surveying matters related to boundary, topographic and hydrographic surveys, all aspects of
building, highway and land development projects, as-builts and cross-section surveys, preparation of
record plats, mean high water determinations and expert witness in both public hearing and litigation
matters.

1978 – 1982- Kenneth L. Scrape, Inc., Lake Park, Florida
Office Manager, Field Crew Coordinator
Responsible for the supervision of and interaction between survey field crews, computer technicians and
the drafting department to ensure the accuracy and completeness of survey and mapping projects.

1975 – 1978 – William G. Wallace, Inc., North Palm Beach, Florida
Survey Party Chief
Responsible for all phases of field work; lot surveys, large tract surveys, topographic surveys, building
and highway construction staking and as-builts.

1966-1975 – Anderson – Robartes Land Surveyors, Canandaigua, New York
Survey Technician, Party Chief
Participated in all types of survey projects, courthouse research, field work, computations and drafting.

Education and Registration
Palm Beach Community College, Land Surveying I, II and III; Legal Aspects; Legal Descriptions 1979

Completion of all seminars and technical sessions required by the Board of Professional Land Surveyors.
Courses in Computer Aided Design and Small Business Management

Professional Surveyor & Mapper: State of Florida No. 3613, 1980

Professional Organizations
American Congress on Surveying and Mapping
National Society of Professional Land Surveyors
Florida Surveying and Mapping Society, President 1995-1996

Civic Activities
Jupiter-Tequesta-Juno Beach Chamber of Commerce
Florida Chamber of Commerce
Loxahatchee Historical Society
Jupiter/Tequesta Athletic Association Baseball Sponsor



Richard J. Wilkie, P.S.M.
Director of GPS

Professional Employment History

1992 to Present – Lidberg Land Surveying, Inc.
Responsible for all aspects of calculations and computation of construction layout, as-built, hydrographic,
metes and bounds, quantity, subdivision planning and design platting, topographic and lot and block
surveys. Resident GPS Surveyor in charge of all GPS surveys. Reviews daily field crew notes and
assists Mr. Lidberg with crew scheduling.

September 1991 – January 1992
Student

May 1984 – August 1991 –Stanley Consultants, Inc.
Survey Technician:  6/88 – 8/91
Responsibilities included calculations of site plans and engineering plans, coordinate with clients,
engineers, field crews and governing bodies, preparation of surveys and plat for recording.

Party Chief: 9/85 – 5/88
Responsibilities included coordination with clients, supervision of field crew, field calculations for all
facets of subdivision layout.

Instrument Man: 5/84 – 8/85
Assist field crew in construction layout, as-built, metes & bounds, lot & block, hydrographic, route, right-
of-way, topographic and condominium surveys.

Education and Registration
Palm Beach Community College, Associate of Science, Land Surveying 1992

Professional Surveyor & Mapper: State of Florida No. 5327, 1994
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Palm Beach County Prequalified:  
 Multi- lane Highway Design  
 Drainage/Stomwater  
 Water/Wastewater  

1655 Palm Beach Lakes Blvd.  
Suite 712  
West Palm Beach, Florida 33401  
o.561.689.9500 | f.561.689.8080  

McLeod McCarthy & Associates’ Principals have provided civil engineering services 
for the construction of neighborhood improvement and infrastructure projects throughout 
Central and South Florida.  We have actively guided projects through the design, 
permitting, and construction phases of development and are proud to provide consulting 
services for projects ranging from small infill/retrofit sites through large scale 
construction and infrastructure development.  In addition, our staff has served as Town 
Engineer for the Towns of Juno Beach and Palm Beach. 
 
We provide consulting services for drainage/stormwater improvements, water and 
sanitary sewer utilities, roadways and streets, land planning, geographic information 
systems (GIS), and site infrastructure development.  Our team members work with local 
communities, business owners, and developers to complete quality site improvement 
projects.  We have provided site planning, engineering design, permitting, and 
construction administration services for private and public clients throughout the State. 
 
Our local experience, earned over a variety of project sizes and types, has provided an 
opportunity to develop relationships with regulatory staff and local consultants as well as 
an understanding of the design and permitting nuances within Palm Beach County.  With 
our recent merger to form McLeod-McCarthy, we look forward to continuing our 
involvement in the successful growth of Palm Beach County. 

 Civi l  Engineering Services  

Wycli f fe  Golf  & Country Club  

FPL Command Center  Coleman’s Land ing (SFWMD)  St.  Mark ’s  School :  Phase I   

www.mcleodmccarthy.com 



 
 
 

 

 

 The Forum III | 1655 Palm Beach Lakes Blvd, Suite 712 | West Palm Beach, FL 33401 
T 561 689 9500 | F 561 689 8080 

todd@mcleodmccarthy.com • www.mcleodmccarthy.com 

Project:  South Transportation Facil i ty Master Plan 

Client:  School Distr ict  of Palm Beach County  

 McLeod McCarthy and Assoc ia tes (MMA) and REG Arch i tects  
completed a long-range Master  P lan for  the redevelopment  and 
expansion of  the South Transpor ta t ion Fac i l i ty  in  ear ly  2015.   
The Plan prov ides for  reso lv ing long-standing dra inage prob lems 
for  the s i te,  expanding the bus maintenance and admin is t ra t ive 
fac i l i t ies ,  improv ing s i te  vehic le  and pedest r ian c i rcu la t ion,  and 
separat ing the Fac i l i ty  f rom the ad jacent  South Tech Char ter  
School  campus.  Fo l lowing complet ion of  the South Fac i l i ty  
Master  P lan,  MMA and REG are beginn ing long-range master  
p lanning for  the West  Centra l  Transpor ta t ion Fac i l i ty  in  Royal  
Palm Beach.  

 

Spec i f ic  Project  Considerat ions Inc luded:  

  Analys is  o f  s i te  f lood ing prob lems and requi red 
re t ro f i t  improvements  

  Conceptual  Dra inage Design to  eva luate separat ing  
the South Tech and Bus Fac i l i ty  drainage systems 

  Long-Range p lanning and cost  est imat ing for  
expanded bus park ing and c i rcu la t ion 

  Project  phas ing p lanning to  a l low the fac i l i ty  to  s tay in 
operat ion dur ing const ruct ion 

  Pre-appl icat ion meet ing and coord inat ion w i th  the  
Lake Worth Dra inage Dis t r ic t  

  Coord inat ion of  survey consul tant  to  obta in  necessary  
topographic  in format ion and address potent ia l  
proper ty  boundary (LWDD Chancery Case)  issues 

  Review of  s i te  water /sewer  record drawings to  p lan 
fu ture bu i ld ings around ex is t ing ut i l i ty  in f rast ructure 
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Project:  Latona Avenue Street Improvements  

Client:  City of  Lake Worth  

 Th is  pro ject  inc luded p lanning,  des ign,  and const ruct ion 
admin is t ra t ion for  t ra f f ic  ca lming,  pedest r ian access improvements ,  
l ight ing,  and s t reet  improvements  for  Latona Avenue in  the Ci ty  o f  
Lake Worth ,  F lor ida.  Mr .  McLeod was the Pro ject  Manager  and 
Engineer-of -Record for  the pr ime consul tant  responsib le  for  
overseeing the c iv i l  engineer ing,  e lect r ica l  des ign,  survey ing,  and 
permi t t ing/bidd ing phases of  the pro ject .   

The pro ject  was funded through the Palm Beach County  Communi ty  
Development  B lock Grant  (CDBG) program and invo lved preparat ion 
of  conceptua l  p lans,  3-D models ,  and const ruct ion documents as 
wel l  as  publ ic  invo lvement  meet ings and const ruct ion admin is t ra t ion.  
The pro ject  was comple ted in  September  o f  2009 for  a  tota l  cost  o f  
approx imate ly  $260,000.  

Mr .  McLeod per formed engineer ing  des ign,  const ruct ion observat ion  
and admin is t ra t ion serv ices,  e lect r ica l  engineer ing coord inat ion,  and 
survey ing sub-consul tant  coord inat ion,  and pay appl icat ion rev iew 
for  completed work.   

 

 

 

 

 

 

 

 

 

 

*Todd McLeod was Engineer of Record for this project prior to forming MMA. 
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Project:  Glades Cit izen Vi l las   

Cl ient:  Palm Beach County   

This  pro ject  inc luded the analys is  o f  the s tormwater  management  
system serv ing the Glades Ci t izens Vi l las  subdiv is ion in  Pahokee,  
F lor ida.   Recommendat ions and cost  est imates for  re t ro f i t  opt ions  
were presented to  the  PBC Engineer ing Serv ices Div is ion pr ior  to  
develop ing f ina l  p lans.  

Mr .  McLeod gathered in format ion about  the ex is t ing dra inage system 
v ia  s i te  v is i ts  and f ie ld  measurements ,  meet ings wi th  County  s ta f f ,  
regula tory  permi t  f i les ,  and survey data.   Hydraul ic  models  were  
prepared ut i l i z ing ICPR sof tware to  eva luate the ex is t ing leve l  o f  
serv ice and the ant ic ipated sever i ty  o f  f lood ing events .   Based on 
the models  and f ie ld  measurements ,  re t ro f i t  opt ions and cost  
est imates were presented for  potent ia l  improvements  to  the 
subdiv is ion.  

Spec i f ic  project  cons iderat ions inc luded:  

  Gather ing o f  in format ion regard ing the ex is t ing dra inage 
system f rom f ie ld  measurements ,  permi t  f i les,  owners,  and 
County  s ta f f .  

  Model ing  & analys is  o f  the approx imate ly  38 acre Glades 
Vi l las  Subdiv is ion s tormwater  management  system.  

  Development  o f  mul t ip le  opt ions to  improve the ex is t ing 
system and prov ide res idents  wi th  an acceptab le  leve l  o f  
serv ice.  

  Communi ty  invo lvement  meet ings to  in form the res idents  o f  
the proposed p lans  and the need for  the c lear ing/ reshaping 
of  the rear  yard dra inage swales.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
*Todd McLeod was Engineer of Record for this project prior to forming MMA. 



 
 
 

 

 

 The Forum III | 1655 Palm Beach Lakes Blvd, Suite 712 | West Palm Beach, FL 33401 
T 561 689 9500 | F 561 689 8080 

todd@mcleodmccarthy.com • www.mcleodmccarthy.com 

Project:  D-13 Stormwater Pump Stat ion and  
   Stormwater Modeling   

Client:  The Breakers Hotel    

This  pro ject  inc luded a des ign/bu i ld  analys is  and re t ro f i t  o f  the D-13 
s tormwater  pumping s ta t ion at  the Breakers Hote l  on Palm Beach.   
Or ig ina l ly  des igned by Tom McCarthy in  the 1980’s ,  the s ta t ion was 
due for  an upgrade to  take advantage of  recent  advancements in  
remote te lemetry  and computer ized cont ro l  systems.  The s ta t ion 
co l lec ts  a l l  o f  the s tormwater  f rom the ent i re  Breakers  proper ty ,  
inc lud ing the hote l ,  go l f  course,  and poo l  area.  The excess  water  is  
pumped d i rect ly  to  the In t racoasta l .  MMA mapped the ent i re 
Breakers  Hote l  and Gol f  Course dra inage systems,  analyz ing the 
overa l l  s tormwater  management  systems.  The hydraul ic  model  and 
rev iewed to  determine the proper  lake leve ls  and wei r  e levat ions to  
prov ide the leve l  o f  serv ice des i red by  Hote l  Staf f .  F ina l ly ,  set  leve ls  
were rev iewed for  the ex is t ing s ta t ion and proposed improvements 
were recommended.    

Fo l lowing the complet ion of  our  mapping and engineer ing s tud ies,  
the Breakers  Hote l  cont racted wi th At lant ic  Env i ronmenta l  Systems 
(AES) to  ret ro f i t  the s ta t ion to  modern ize the cont ro ls ,  te lemetry  
systems,  and pumps.   The Breakers Hote l  w i l l  use MMA’s maps and 
s tud ies as a bas is  for  ongo ing improvements and repai rs  to  the 
overa l l  s tormwater  management  systems.  



  

 
 
Jon E. Schmidt and Associates, Inc. is an award winning, State of Florida licensed 
landscape architecture firm that provides landscape design and consulting, as well as 
land planning services to a wide variety of project types throughout South Florida.  
Founded in 2000, Jon E. Schmidt & Associates, Inc. was established with the goals of 
providing intelligent, innovative, landscape architectural design solutions.  We are 
committed to understanding our Florida clients' individual project needs and translating 
those needs into functional, cost effective architectural design solutions. 
 
Our client list has grown since our initial years in Florida, from owner-developers to 
large home-building companies, as well as commercial and industrial developers.  The 
firm has continued to grow and in 2006, we added land planning services and now 
provide a broad scope of land planning and landscape architecture design consulting 
services to the private and public sectors. Jon E. Schmidt and Associates, Inc. has 
designed and received entitlement approvals for over 10 million square feet of 
commercial, industrial and mixed-use projects.  Implementation of landscape designs 
for institutional, public, commercial, transportation, equestrian, parks and recreation, 
resorts and residential developments can be found throughout South Florida.   
 
We have built a reputation for outstanding client service, dependability and integrity 
and have established many professional relationships throughout Palm Beach County, 
building a strong base of satisfied clients, by delivering innovative and sustainable (yet 
cost effective) solutions for all aspects of planning, design and permitting review 
services.  Jon E. Schmidt & Associates maintains an ongoing commitment to 
excellence and a corporate philosophy that has evolved over 10 years of intense land 
planning and master planning experience.  Tenets of this philosophy and processes to 
achieve it include: 
 
Client Focus:  We focus on our clients at all times demonstrating the discipline and 
professionalism to anticipate and understand their needs, and to build solid and lasting 
relationships. We feel it is imperative to have a thorough understanding of the client 
goals, current business model, proposed business model and all aspects associated 
with their project in order to best represent the client’s interests.  We understand the 
initial due diligence and master planning processes are critical and must balance tight 
economic constraints with the need to obtain a comprehensive planning analysis to 
guide the project through development.  
 
Innovation:  Every project presents an opportunity to explore innovative solutions to 
ensure the project outcome matches the established goals.  The unique qualities of 
each project challenge us to be proactive in considering sustainable options.  In the 
current fiscally conservative environment, our solutions are innovative and more 
sensitive than ever to project budgets, schedules and other client priorities.  In 
accordance with Governor Christ’s Administrative Orders and Mandates, we also focus 
on sustainable designs.  Our emphasis on Leadership in Energy & Environmental 
Design (LEEDTM) allows us to apply LEEDTM principals through master planning, 
infrastructure, and architectural solutions. 

FIRM PROFILE 

2247 Palm Beach Lakes Blvd, Ste 101 West Palm Beach, Florida 33409 ■ Tel. (561) 684-6141 Fax. (561) 684-6142    jschmidt@jesla.com 
 
 



Jon E. Schmidt Firm Profile 
Page 2 of 2 

Commitment to Project Schedule:  We have a proven track record of delivering a 
project on time and under budget.  Our firm takes pride in its ability to work within tight 
timeframes that are crucial to many projects for the market.  Our office size and agility 
assists in allowing quick response to rapid changes as the project evolves. 
 
Performance & Value:  We focus on financial discipline at every level and 
concentrate on creating value for our clients from project inception through completion.  
As a small firm offering both comprehensive planning services, sustainable sites and 
landscape architecture services, we have the depth and resources to handle your 
needs, yet we are small enough to provide the personal attention you demand.  Being 
a Palm Beach County certified Small Business (SBE), allows us the flexibility to step 
outside the realm of profit and make decisions that ultimately benefit the community.  
The decisions can be made quicker and more efficiently simply because there are 
fewer layers to cut through.  In short, the flexibility provided by small business owners 
simply cannot be matched by larger corporations. 
 
No Learning Curve:  Jon E. Schmidt & Associates is very familiar with the area’s 
Comprehensive Plans and Zoning Codes.  This in depth understanding of how these 
function will ensure no time lost familiarizing with local standards, taking more time to 
analyze and less time to focus on design improvements 
 
Quality Control:  Jon E. Schmidt is committed to providing individuals as well as 
additional professionals who possess integral local knowledge, as well as the technical 
and management skills required to meet the goals and objectives of every project.  
The firm continuously updates a well detailed system of checks and balance reviews 
to ensure quality and accuracy. 
 
Teamwork & Communication:  Successful projects result from the balance of a 
talented team combined with strong design and project management leadership in a 
highly communicative environment.  A collaborate effort between the planners, 
engineers, surveyors, environmental consultants and architects results in a project that 
balances specific project needs with overall project goals. 
 
Our understanding of the challenges faced in land planning and development in the 
South Florida area, as well as our knowledge of current issues that may occur, allows 
the firm to overcome the complexities and potential obstacles that arise. The Florida 
landscape offers many challenges that are unique to the East Coast due to the varied 
tropical and sub-tropical zones.  There are additional criteria that must be followed 
carefully with non-native plants, as well as specific requirements for native plants to be 
incorporated into local landscaping.  Additionally, the complexities of the South Florida 
land planning processes offer many issues that the firm has experience in navigating.  
The firm’s familiarity with the local municipal and government agency codes and 
ordinances lends to the success of the firm and our client’s projects. 
 
Jon E. Schmidt & Associates, Inc. provides land planning and landscape architecture 
services that include Due Diligence Reports, Land Use Analysis and Assessment, 
Master Site Planning, Planning & Zoning Entitlements, Public Representation, Site 
Plan Approvals, Landscape Architecture Design and Construction Document. 



    TOWN CONSULTANT, HAVERHILL, FLORIDA 
 

 
Owner:   
Town of Haverhill 
4585 Charlotte Street 
Haverhill FL 33417-59115 
 
 
Client: 
Janice Rutan, Town Administrator 
(561) 689-0370 x24 
jrutan@townofhaverhill-fl.gov 
 
Performance Period: 
2009 - Current 
 
 
Contract Amount: 
Per Hourly Rates; Project Specific 
 
 
Jon E. Schmidt & Associates provides professional Land Planning and Landscape 
Architecture Services to the Town of Haverhill on a project specific basis, such as: 
 
Town of Haverhill Capital Improvements Update, Planner in conjunction with Town Staff 
providing analysis of the level of service standards in the 5- and 10-year schedule of 
improvements while addressing the budgetary constraints of the Town; Prepare and submit 
the annual update to the Town Capital Improvements Element of their Comprehensive Plan 
as required by Florida State Statute. 

 
Town of Haverhill, Palm Beach County Thoroughfare Amendment, Planner providing 
services related to the Town’s opposition to the widening of Belvedere Road from 4 lanes to 
6 lanes within the Town’s boundaries; Public Representation of the Town of Haverhill as 
they continue their opposition through a formal request to the Board of County 
Commissioners to initiate the reduction. 
 
Other professional services provided to the Town of Haverhill include: 
 

• Due Diligence evaluations of property 
• Land Use Planning and Analysis 
• Review of Site Plan, Variance and Platting Applications to ensure 

compliance and consistency with the Town’s Land Development Codes 
as well as other state, local and federal requirements. 

• Review of Plat to ensure compliance and consistency with the Town’s 
Land Development Codes as well as all state and local requirements 

• Review of Town of Haverhill’s Future Land Use and Zoning Maps for 
consistency with recommended amendments 

• Revisions to Town of Haverhill’s Future Land Use and Zoning Maps 
• Review of the creation of Town of Haverhill’s Landscape Code within the 

Town’s Zoning Code 
 

TOWN OF HAVERHILL 

2247 Palm Beach Lakes Blvd, Ste 101 West Palm Beach, Florida 33409 ■ Tel. (561) 684-6141 Fax. (561) 684-6142    jschmidt@jesla.com 



    GENERAL CONSULTING, LAKE PARK, FLORIDA 
 

 
 
Owner:   
Town of Lake Park 
535 Park Ave. 
Lake Park, FL 33403 
 
 
Client: 
Rob Rennebaum, PE LEED AP 
Simmons & White, Inc. 
(561) 478-7848 
rob@simmonsandwhite.com 
 
 
Performance Period: 
2010 - Current 
 
 
Contract Amount: 
TBD 
 
Jon E. Schmidt & Associates is part of the comprehensive team lead by Simmons & White, 
Inc. who was awarded a three year continuing services contract, from 01/2011 through 
01/2014 with two 1 year renewals, ending in 01/2016, to serve as the Town of Lake Park 
Town Engineer to provide Development Review, Civil and Traffic Engineering services.   Jon 
E. Schmidt & Associates part in this contract requires expertise in planning, designing and 
permitting and construction administration services.  Our firm provides assistance with 
Development Review including investigative analyses and reports, plat and plan review for 
development requests; construction inspection services; and general Planning services. 
 
Plan Review services have been provided to the Town of Lake Park include the following 
projects: 
 

• Marina Village 
• 838 North Lake Blvd 
• ServPro 
• Community Learning Center 
• Chik-Fil-A 
• Shellco Construction Site Plan 
• Racetrack 
• Congress PUD 
• ALDI 
• Old Dixie Hwy Expansion 
• Earl Stewart Toyota 

 
 
Our firm has also prepared Landscape and Irrigation Plans to the Town of Lake Park for the 
following projects: 
 

• Alley Improvements from 7th Street to 8th Street  

TOWN OF LAKE PARK 

2247 Palm Beach Lakes Blvd, Ste 101 West Palm Beach, Florida 33409 ■ Tel. (561) 684-6141 Fax. (561) 684-6142    jschmidt@jesla.com 
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Pinder Troutman Consulting, Inc. 

2005 Vista Parkway, Suite 111 

West Palm Beach, FL 33411-6700 

(561) 296-9698  Fax (561) 684-6336 

Certificate of Authorization Number: 7989 

PTC 

Transportation Consultants  

 

 

 

 

 

 

 

FIRM INFORMATION 

 

Pinder Troutman Consulting, Inc. (PTC) began operation in July 1998 following many years of practice in South Florida 

by the principals of the firm.  Located in Palm Beach County, Florida, the firm provides consulting services throughout 

the state.  Services are available to both the private sector development community and the public sector. 

 

PTC is certified through Palm Beach County as a Small/Women Business Enterprise (S/WBE), as a Minority/Women 

Business Enterprise (M/WBE) and a Small Business Enterprise (SBE) through the School District of Palm Beach County. 

 

The firm offers a full range of transportation and traffic consulting services including: 

 

Land Development Services 

 

Site Plan Services Areawide Studies 

Traffic Concurrency Analyses 

Trip Equivalency Analyses 

Travel Demand Forecasting 

Comp. Plan Amendment Analyses 

Impact Fee Calculations 

Travel Pattern Studies 

DRI Transportation Studies 

Action Plans 

Site Circulation Analysis 

Auxiliary Driveway Lanes Analysis 

Driveway Geometrics 

Pedestrian/Bicycle Access 

Parking Layout Concepts 

Arrival and Departure Studies 

Comp. Plan Transportation Elements 

Regional Modeling Forecasts 

Concurrency Exception Area Studies 

Origin and Destination Studies 

Alternate Corridor Analyses 

Traffic Calming Studies 

Congestion Management Studies 

Neighborhood Traffic Studies 

 

Parking Studies 

 

Intersection and Access Analyses 

Parking Utilization Surveys 

Parking Demand/Shared Parking Studies 

Valet Parking Studies 

Parking Layout Concepts 

Access Management Reviews 

Intersection Capacity Analyses 

Signal Warrant Studies 

Signalization 

 

PTC is qualified to provide consulting services to Palm Beach County in the following categories: 

 

 1.01 Urban Area & Regional Transportation Planning 

 1.05 Mass & Rapid Transit Planning 

 1.06 Alternate Systems & Corridor Location Planning 

 3.05 Traffic Operation Studies 

 3.06 Traffic Operation Design 

 

PTC is qualified through the Florida Department of Transportation for the following types of work: 

 

 6.1  Traffic Engineering Services 

 7.3  Signalization 

 13.3 Policy Planning 

 13.4 Systems Planning 

 13.5 Corridor Planning 

 

Principals of the firm are Andrea M. Troutman, P.E. and Rebecca J. Mulcahy, P.E.  Ms. Troutman, a graduate of the 

University of Miami, has 28 years of transportation and traffic engineering experience in South Florida.  Ms. Mulcahy, a 

graduate of the University of Missouri - Rolla, has 30 years of traffic and civil engineering experience in both the private 

and public sectors. 
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Pinder Troutman Consulting, Inc. 

2005 Vista Parkway, Suite 111 

West Palm Beach, FL 33411-6700 

(561) 296-9698  Fax (561) 684-6336 

Certificate of Authorization Number: 7989 

 

PTC 

Transportation Consultants  

 

 

 

 

REFERENCES 

 

 

PTC is currently providing transportation planning and traffic engineering services to the City 

of Palm Beach Gardens.  As part of this ongoing contract, PTC has completed reviews of traffic 

impact studies and site plans submitted by applicants for site plan approval.  These reviews 

included a determination of compliance with traffic performance and access management 

standards.  PTC assists in writing and reviewing Development Order conditions. 

 

Additionally, PTC has completed a Mobility Study for the City, which developed routes and 

headways for several trolley systems and addressed bicycle and pedestrian modes of travel.  

PTC was also involved in the traffic analyses for the proposed baseball stadium as well as the 

community meetings.  Review of County transportation policies that impact the City is also 

completed by PTC.  Participation at staff meetings, development review committee meetings 

and public hearings is also included in the services.   

 

 

 

 

 CONTACT: 

 

 City of Palm Beach Gardens 

 Ms. Natalie Crowley, AICP 

 Director of Planning and Zoning 

 10500 North Military Trail 

 Palm Beach Gardens, FL 33410 

 Telephone:   561-799-4233 

Fax:   561-799-4281 

Email:   ncrowley@pbgfl.com 

 

 

PERFORMANCE PERIOD: 

 

2009 – Today 

 

TOTAL AMOUNT OF CONTRACT: 

 

Varies per Assignment 
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Pinder Troutman Consulting, Inc. 

2005 Vista Parkway, Suite 111 

West Palm Beach, FL 33411-6700 

(561) 296-9698  Fax (561) 684-6336 

Certificate of Authorization Number: 7989 

 

PTC 

Transportation Consultants  

 

 

 

 

REFERENCES 

 

 

PTC is currently providing transportation planning and traffic engineering services to 

Wellington.  As part of this ongoing contract, PTC has completed reviews of Concurrency 

Traffic Impact Analyses and site plans submitted by applicants for site plan approval.  These 

reviews included a determination of compliance with traffic performance and access 

management standards. 

 

Additionally, PTC has completed intersection crash data analyses, four-way stop warrant 

analyses, signal warrant analyses, comprehensive plan transportation analyses and reviews, 

speed studies and short and long range traffic capacity analyses for the City’s Evaluation and 

Appraisal Report.  Participation at staff meetings, development review committee meetings and 

public hearings is also included in the services.  PTC is proud of its service to Wellington for the 

past 15 years. 

 

 

 

 

 CONTACT: 

 

 Wellington 

 Mr. Robert Basehart, AICP 

 Growth Management Director 

 12300 Forest Hill Boulevard 

 Wellington, FL 33414 

 Telephone:   561-753-2578 

Fax:   561-791-4045 

Email:   rbasehart@wellingtonfl.gov 

 

 

PERFORMANCE PERIOD: 

 

1999 – Today 

 

TOTAL AMOUNT OF CONTRACT: 

 

Varies per Assignment 

 

 

 

mailto:rbasehart@wellingtonfl.gov


Florida Technical Consultants
10327 Trivero Terrace

Boynton Beach, FL 33437
jbarton@fltechinc.com
Mobile: 954-914-8488

www.fltechinc.com

Florida Technical Consultants (FTC) was founded in 2014.  Based on extensive experience using GIS for
engineering projects, and as an ESRI Silver Business Partner with an ArcGIS Online Specialty, the Goal of
FTC is to provide support services to Municipalities and Engineering firms through:

 Data Compilation and Analysis for Projects and Studies
 GIS Data Building, Cleaning and Configuring for Utilities / Public Works Management
 Engineering Design, Permitting, Technical Specifications and Support Services
 Plans Review
 ArcGIS Online for Field Construction Administration
 Construction Information Management, GIS Record Drawing Submittals
 GIS Training and Support

The founder, James Barton P.E. LEED AP has over 20 years of experience in engineering design and
project management of water, sanitation and stormwater programs, including water resources,
infrastructure rehabilitation and GIS implementation, environmental engineering, utilities and road
construction. Mr. Barton has routinely integrated GIS technology with engineering, developing software
tools to assist in system modeling, design and construction administration.

Since becoming an ESRI Authorized Trainer in 2003, he has provided training to over 75 students in
various organizations and disciplines. His specialty is training for people specializing in utilities, public
works and engineering, but has trained fire, police and city administration.

FTC can offer engineering firms and departments improved efficiency through understanding and
utilizing existing data, applying analysis tools and techniques for quality control, interfacing with
contractors to track construction quantities and providing GIS record drawing submittals to clients.



Lidberg Land Surveying Company Profile

Lidberg Land Surveying, Inc. was established in 1982 by David C. Lidberg, P. S. M. During the
past 32 years we have completed numerous commercial and residential projects in Palm Beach,
Broward, Dade, Martin, and St. Lucie counties, for many respected clients.  We have provided
services to a number of municipalities and government agencies, including the Town of Jupiter, the
Town of Juno Beach, the Jupiter Inlet District, the City of West Palm Beach, and Seacoast Utility
Authority.

Lidberg Land Surveying, Inc. provides a full range of surveying services.  These services cover all
aspects of surveying, including Search of Public Records, Route Surveys, Right of Way Maps,
Mapping Control, Horizontal and Vertical Control Networks, Global Positioning, coordination with
utility location firms, and Hydrographic Surveying. We have produced more than 130 plats. Our
field personnel, consisting of three crews, are proficient in using our state of the art Total Stations
and Data Collectors. We have two registered surveyors with a combined total of over 77 years of
surveying experience and 53 years as licensed professionals. In addition, we have a third registered
surveyor on our team as a regular sub-consultant with over 28 years of surveying experience and 19
years as a licensed professional. Our office technicians provide the necessary support to enable us
to utilize our sophisticated surveying programs to their fullest extent. We are committed to
providing services that are technically accurate, timely, and cost effective for our clients.

Through the combined efforts and talents of our staff, most of who have been with Lidberg Land
Surveying for more than ten years, we have been able to adhere to the cost requirements and time
constraints of our many clients. Our workweek normally consists of five days, but all employees are
very willing to put in the extra time that may be required to meet a client’s deadlines.

We have a very manageable workload that will allow us to respond to your work requests in a
timely manner.

Our strong commitment to project excellence makes us a wise choice to meet a client’s particular
needs. Our corporate operations are headquartered in Jupiter, Florida.

Check out our website at www.lidberg.net
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Lidberg Land Surveying

Client: Jupiter Inlet District
Contact: Mike Grella, Tel: 746-2223

Project: Annual pre and post dredge hydrographic and volume surveys of the Jupiter
Inlet sand trap

Project: Annual offshore profiles for permitting with D.E.P. for Range lines R10
through R21 adjacent to the Jupiter Inlet

Project: Hydrographic surveys of the Loxahatchee River west of FEC railroad

Project: Hydrographic survey of the Jones Creek

Client: Town of Juno Beach
Contact: Anthony Meriano, Tel: 656-0310

Project: Prepare a location survey for the U.S. 1 R.O.W. lying within the corporate
limits of the Town of Juno beach for approximately 13,500 lineal feet.  Established 15
GPS control points tied to state plane coordinates, NAD 83/90 Florida east zone, at
approx. 1000' intervals along corridor and provide references for each point. Tie each
GPS control point to the centerline of U.S. 1 with station & offset.  Locate all roadway
pavement and curbing on the medians and outer edges of pavement, including driveway
connections and side streets. Locate 11 existing billboards and depict on survey. Final
drawing to show entire field located pavement & curb, right of way lines, and adjust
parcel lines and centerline of U.S. Highway One stationing at 100' intervals based on the
FDOT right-of-way map stationing.

Client:  Town of Jupiter Parks and Recreation
Contact: Russell Ruskay, Director 741-2334

Project: Sawfish Bay Park Site Boundary Survey, Legal Descriptions, coordinated with
DOT for acquisition of abandoned right-of-way.

Client:  Town of Jupiter Engineering Department
Contact: Douglas Koennicke, P.E., Tel: 741-2258

Project: A-1-A Right of Way Map from Indiantown Road to Jupiter Beach Road, along
with title research of right-of-way and adjoining ownership.

Project: Review Plats prepared by others for compliance with Town Platting Ordinance
and State Statutes.

Project: Research the origin and limits of the Florida East Coast Railroad right-of-way
between the Loxahatchee River and Jupiter Lakes Boulevard, prepare map of ROW line
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Client:  Town of Jupiter, Office of Town Manager
Contact:  Brenda Arnold, Tel:  741-2261

Project: Community Redevelopment Area (CRA) Prepared description and sketch with
aerial overlay of the Towns 397 acre redevelopment area.
Town of Jupiter Brenda Arnold 741-2261

Project: Prepare a Submerged Land Lease Survey to DEP specifications for a portion of
the Jupiter River for a portion of the Riverwalk Project between A-1-A and Burt
Reynolds Park.

Client: Town of Jupiter Water Utilities Department
Contact:  Steven Montemayor, P.E., Tel:  741-2710

Project: Topographic Route Survey for Imperial Woods Subdivision for a water main
project.

Client:  Town of Jupiter Engineering Department
Contact: Tom Driscoll, P.E. 741-2225 (microstation)

Project: Topographic Route Survey Bush Road to Maplewood Drive for connection
road.

Client: Town of Jupiter Building Department
Contact: Robert Lecky, Tel: 741-2263

Project: Obtain Finished Floor Elevations for approximately 1800 residences in FEMA
high-risk flood zones.

Client:  Town of Jupiter Storm Water Utilities
Contact:  David Rotar, Tel:  741-2706

Project: Prepare individual legal descriptions and sketches for land adjacent to
unrecorded Kurtz Subdivision, lying in the railroad right of way for lease agreements and
transfer to Rinker Materials.

Client:  Seacoast Utility Authority
Contact:  Bruce Gregg, Tel:  627-2900

Project: Prepare a topographic survey for a portion of the Thompson River right-of-way
at 50' intervals with all improvements, visible above ground utilities, trees, evidence of
underground utilities, foundation outlines of the adjacent residences, all platted lot lines,
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tracts and easements according to the plat of Golfers Village in State Plane NAD83
Coordinate Base.

Project: Prepare required legal descriptions and sketches of easements for the relocation
of utility lines in conjunction with the DOT PGA Boulevard flyover project.

Client: City of West Palm Beach Engineering Department, Survey Division
Contact: Vincent Noel, P.S.M., Tel:  659-8040

Project: Provide survey crew to traverse and obtain elevations along the centerline of a
proposed boardwalk through the City of West Palm Beach catchment area.



The Forum III | 1655 Palm Beach Lakes Blvd, Suite 712 | West Palm Beach, FL 33401 

T 561 689 9500 | F 561 689 8080 
www.mcleodmccarthy.com 
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