



**Minutes**  
 Town of Lake Park, Florida  
 West Ilex Park Improvements Phase III  
 August 6, 2010, 11:00 a.m.  
 Commission Chamber, Town Hall, 535 Park Avenue

The West Ilex Park Improvements Phase III, 103-2010 bid opening was conducted on August 6, 2010 at 11:00 a.m. Present were Grant Writer Virginia Martin, Commissioner Hockman, CRA Project Manager Richard Pittman, and Town Clerk Vivian Lemley.

Town Clerk Vivian Lemley called the meeting to order at 11:00 a.m. Richard Pittman explained that eight (8) bids and one (1) alternate bid had been received for the project.

Company	Address	Total Bid	Alt. 1	Alt. 2	Bid Bond
Williams Paving Co., Inc.	11300 NW. South River Dr. Medley, FL 33178	\$86,600	\$9,200	\$1,800	Yes
Davis Construction Co.	1307 S. Killian Dr. Lake Park, FL 33403	\$42,500	\$2,750	\$800	Yes
Browning & Becker Const.	3460 Fairlane Farms Rd Suite 5 Wellington, FL 33414	\$42,162	\$1,725	\$800	Yes
S&M Bobcat Inc.	711 N.W. 69 <sup>th</sup> Avenue Margate, FL 33063	\$39,550	\$1,550	\$600	Business Check
Cramer & Breen Building Corp.	19202 Gulfstream Drive Tequesta, FL 33469	\$44,750	\$2178	\$968	Yes
Bofam Construction Co.	4576 Emerald Vista Suite K2011 Lake Worth, FL 33461	\$55,900	\$10,500	\$1,800	Cashier Check
Ahrens Enterprise, Inc.	1461 Kinetic Road Lake Park, FL 33403	\$49,734	\$2,492	\$959	Yes
R.A. Reymond Inc.	19150 SE County Line Road Tequesta, FL 33469	\$49,800	\$3,500	\$1,500	Yes
<u>Alternate Bid</u> R.A. Reymond, Inc.	19150 SE County Line Road Tequesta, FL 33469	\$46,600	\$3,500	\$1,500	Yes


Richard Pittman read line by line the bids for S&M Bobcat, Inc.; Browning & Becker; and Davis Construction to those members of the audience.

A review of the bid packages will be conducted to ensure all the required documentation are included. The Town Commission will be given a recommendation for approval.

Richard Pittman thanked everyone for being present.

**ADJOURNMENT:**

With no other Bids, the opening of Bid 103-2010 was closed at 11:30 a.m.

  
 Town Clerk Vivian Lemley  
  
